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LIST OF IMPORTANT DATES

Website : www.etender.punjabgovt.gov.in
List of Important Dates of Submission of Online Bids :-

1. Name of Work :

Improvement of Infrastructure in Zone
No.3,4,5&6 of Municipal Corporation,
Bathinda

2. Completion Period : 9 Months

3. Mode of submission of Tender : To be submitted on-line at
www.etender.punjabgovt.gov.in

4. Period  &  Time for  download  of From: Date 01 Month 02 Year2016
Bidding Documents from Time…11 00 HrsE-procurement portal

To: Date 21Month02 Year2016

Time 17 00 hrs

5. Time,  Date  &  Place  of  Pre-Bid : Date 22 Month02 Year2016
Meeting Time 15 00 hrs

Place Municipal Corporation, Bathinda

6. Time & Date of online submission From: Date 26 Month 02 Year2016
of Bids Time 09 00 hrs.

To: Date 26 Month 02 Year 2016

Time 15 00 hrs.

7. Time & Date of opening of online : Date 26 Month 02 Year 2016.
Technical Bids

Time 16 00 hrs

Date 29/2/2016 Time 15 00 Hours
8 Meeting for clarification of Tech-Bid

document :

9. Time & Date of opening of online : Date 01 Month 03Year 2016
Financial Bids Time15 00 Hours

10. Place of opening of online Bids :
Address o/o Commissioner, Municipal
Corporation, Bathinda

11. Last Date of Bid validity : Date 01 Month 07 Year 2016.

12. Officer Inviting Bids :
Commissioner, Municipal Corporation,
Bathinda.

www.etender.punjabgovt.gov.in
www.etender.punjabgovt.gov.in
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GOVERNMENT OF PUNJAB
MUNICIPAL CORPORATION, BATHINDA

NOTICE INVITING ON-LINE BIDS

Bid No.: Date:

1. Corporation Engineer, municipal Corporation, Bathinda on behalf of the Commissioner, Municipal
Corporation, Bathinda invite bids from eligible bidders for the Project/Work(s) detailed in the following table.
The bidders may submit bids for any or all of the following Project/Work(s) :

Bid Cost ofSecurity/ Approx. Value ofSr. Name of document/ Period ofEarnest the Project/ WorkNo. Project/Work(s) Tender Fee completionMoney (Rs.)(Rs.)(Rs.)
1 2 3 4 5 6

1. Development of 62,00,000/ 5000/- 9 Months 3100.00 Lac
Infrastructure in
Zone No.3,4,5 &
6 of Municipal
Corporation,
Bathinda

2. Important dates are as under :

i)
Period of availability of Tender :

From 01/02/2016 to 21/02/2016 upto 5.00

PMon-line shall be

ii) Last date & time for on-line : 26/02/2016 upto 03 00 PM
submission of bids shall be

iii)
Date & time of opening of : 26/02/2016 upto 04 00 PM
Technical Bid

*For detailed terms and conditions refer to web site http://etender.punjabgovt.gov.in and mcbathinda.com

Signature of Executive Engineer

http://etender.punjabgovt.gov.in
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Note: - For Publication in Newspapers

GOVERNMENT OF PUNJAB
Municipal Corporation Bathinda

NOTICE INVITING ON-LINE BIDS

Bid No.: Date:

1. On behalf of the Commissioner, Municipal Corporation, Bathinda, Executive Engineer, Municipal
Corporation, Bathinda, invites bids from eligible bidders for the Project/Work(s) detailed in the
following table. The bidders may submit bids for any or all of the following Project/Work(s) :

Bid Cost of Approx. Value ofSr. Name of Security/ document/ Period of the Project/ WorkNo. Project/Work(s) Earnest Tender completion (Rs.)Money (Rs.) Fee (Rs.)
1 2 3 4 5 6

1. Development of 85,00,000/ 5000/- 9 Months 4253.58 Lac
Infrastructure in
Zone No.1,2,7 &
8 of Municipal
Corporation,
Bathinda

2
Development of
infrastructure in
zone no. 3,4,5 and 6
of Municipal
Corporation,
Bahinda

62,00,000/- 5000/- 9 Months 3100.00 Lac

2. Important dates are as under :

i) The Period of availability of :
From 01/02/2016 to 21/02/2016 upto 05 00

PMTender on-line shall be from

ii) The last date & time for on-line : 26/02/2016 upto 03 00 PM
submission of bids shall be

iii) Date & time of opening of : 26/02/2016 at 04 00 PM
Technical Bid

3. The Bidding Documents can be down loaded from website: www.etender.punjabgovt.gov.in. The
document downloaded from website should not be tempered, and if any such tempering is detected
before or after the opening of bids, the bidder shall be debarred for a period of 6 months.

4. The bidders should have the necessary Portal enrolment with his/her own Digital Signature
Certificate (DSC).

5. The bidders should keep checking the website for any addenda/corrigenda to the notice/bidding
documents till the date of on-line submission of bids, and the bidder should incorporate the same in
his bid documents.

6. The cost of the bidding documents (non-refundable) should be reimbursed in the form of a Demand
Draft drawn in favour of Commissioner, Municipal Corporation, Bathinda payable at Bathinda.

www.etender.punjabgovt.gov.in
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7. Bid(s) must be accompanied by Bid Security/Earnest Money Deposit (EMD) of the amount
specified for the Project/Work(s) in the table above payable at Bathinda and
drawn in favour of the Commissioner, Municipal Corporation, Bathinda. Bid Security/EMD will
have to be in the form of Deposit at Call or as specified in the bidding document, and shall have to
be valid for 45 days beyond the validity of the bid.

8. The original Demand Draft/Deposit at Call for earnest money deposit and cost of tender documents
should be deposited with the concerned Executive Engineer before the opening of the
Technical Bid as given in the table above. The scanned copies of the same should be attached in
Technical Bid as prescribed in the Standard Bidding Document (SBD), failing which the bidder
shall be disqualified. If the bidder fails to deposit the original DD/Deposit at Call for earnest money
deposit and cost of tender documents with the concerned Executive Engineer before the opening of
the Technical Bid, the bidder shall be disqualified and debarred for a period of six (6) months for
submitting bids for works in the local Govt., Punjab.

9. Bid(s) must be submitted online through an e-portal www.etender.punjabgovt.gov.in before the
time specified in the table above (as per server clock). The department does not take any
responsibility for the delay caused due to non-availability of internet connection or network traffic
jam etc. for online bids.

10. Bid documents consisting of qualification information and eligibility criterion of bidders, plans,
specifications, drawings, the bill of quantities of the various classes of work to be done and the set
of terms & conditions of contract to be complied with by the Contractor can be seen on website
www.etender.punjabgovt.gov.in and scanned copies of the required documents and information
as per section-2 (Formats & Annexure) should be attached in the Technical Bid as prescribed in the
Tender Document.

11. Uploaded documents of valid successful bidders will be verified with the original before signing
the agreement. The valid successful bidder has to provide the originals to the concerned authority
on receipt of such letter, which will be sent though registered post/E-mail/courier.

12. Tender Document is not to be uploaded by the bidder. The bidder has to only agree/disagree on the
conditions in the Tender Document. The bidders who disagree on the conditions of Tender
Document, cannot participate in the tender.

13. Technical Bids  will  be opened  on-line  on the day & time  as specified in the above table, in
the presence of the bidders who wish to attend. If the office happens to be closed  on the date
of receipt  of the bids as specified, the bids  will be received  and opened on the next working
day at the same time and venue.

14. Bid(s) once submitted online cannot be resubmitted or withdrawn.

15. Conditional bids and the bids not meeting the qualifying criteria on the date of receipt of bids shall
be summarily rejected.

16. The undersigned has the right to accept or reject any or all bids without assigning any reason.

Signature of Executive Engineer

www.etender.punjabgovt.gov.in
www.etender.punjabgovt.gov.in
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Section 1 – Instructions to Bidders

SECTION  1

INSTRUCTIONS TO
BIDDERS (ITB)
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Section 1 – Instructions to Bidders

Section 1: Instructions to Bidders
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Section 1 – Instructions to Bidders

A. GENERAL

1. SCOPE OF BID

1.1 The Employer (Commissioner, Municipal Corporation, Bathinda) invites online bids
for the Project/Work(s), as defined in these documents and referred to as “the
Project/Work(s)” and detailed in the table given in IFB. The bidders may submit bids for
any or all of the Project/Work(s). Bid for each work shall be submitted separately.

1.2 The successful bidder will be expected to complete the Project/Work(s) by the Intended
Completion Date specified in the Contract Data.

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering etc) are synonymous.

2. AUTHORITY & SOURCE OF FUNDS

2.1 The Commissioner, Municipal Corporation, Bathinda, is mandated to undertake such
works under the Rules of Business, Government of Punjab.

2.2 The expenditure on the Project/Work(s) will be met from the funds to be released by the
Government of Punjab.

2.3 Deleted

3. ELIGIBLE BIDDERS

3.1 This Invitation For Bids is open to established and reputed contracting agencies who
fulfill the requirements laid down in Clause 4.3 of ITB.

3.2 All bidders shall provide in Section 2 – Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly, or
indirectly, with the Consultant or any other entity that has prepared the design,
specifications, and other documents for the Project/Work or being proposed as
Project/Work Manager for the contract. A firm that has been engaged by the Employer to
provide consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

3.3 The bidder could be an individual, Limited Company/corporation, Proprietary firm,
Partnership firm. Consortium or Joint Venture Companies are not allowed to bid for the
Project/Work(s) listed in the Table given in IFB (unless specified in the BDS).

4. QUALIFICATION OF THE BIDDER

4.1 All bidders shall provide in Section 2, Forms of the Bid and Qualifications information, a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary. The proposed methodology shall include programme of
construction backed with equipment planning and deployment duly supported with
quality assurance procedures proposed to be adopted justifying their capability of
execution and completion of works as per technical specifications, within stipulated
period of completion.
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Section 1 – Instructions to Bidders

4.2 All bidders shall attach the following information and documents with their on- line
Technical Bid along with the information required as per Section 2 :

A. For Works upto Rs. 5.00 Crores :

NA
B. For Works above Rs. 5.00 Crores :

(a) Copies of original documents defining the constitution or legal status,
place of registration and principal place of business; written power of
attorney to the signatory of the Bid to commit the Bidder;

(b) List of similar works completed during previous years duly supported
with performance certificate from authority for whom work has been
completed and information shall include name of work, estimated
cost, date of start and date of completion;

(c) List of equipment and machinery available with documentary proof
of ownership or lease deed of machinery proposed for deployment for
execution of work;

(d) Qualifications and experience of key site management and technical
personnel proposed for Contract;

(e) Reports on financial standing of the Bidders, such as profit and loss
statements and auditor’s reports for the past 5 (Five) years;

(f) Evidence of access to line(s) of credit and availability of other
financial resources facilities (10% of contract value), certified by the
Bankers (Not more than 3 months old)

(g) Undertaking that the bidder will be able to invest a minimum cash
upto 25% of contract value of work, during implementation of work.

(h) Authority to seek references from the Bidder’s banker(s);

C In addition, each bidder shall submit the following information for his
qualification :

(a) Copy of Permanent Account Number (PAN) issued by Income Tax
department;

(b) Affidavit/undertaking of not having been black-listed by any
Govt./Semi Govt. Organization/Corporation at any stage and/or
debarred by the department of Punjab PWD (B&R).

(c) Affidavit/undertaking that information being submitted is correct and
true, and that any false information shall lead to disqualification at
any stage;

(d) VAT Registration Number (TIN) issued by concerned department;

(e) EPF registration certificate from Provident Commissioner;

(f) Details of his available bid capacity with an undertaking that his
available bid capacity, calculated as per clause 4.4 below, is more
than the estimated value of the project/work; (Rs 4253.58 Lac).
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Section 1 – Instructions to Bidders

(g) Any other qualification information specified in the Conditions of
Particular Application.

4.3 To qualify for award of the contract, each bidder in its name should have :

A. For Works upto Rs. 5.00 Crores :

(a) NA

B. For Works above Rs. 5.00 Crores :

a) achieved a minimum annual financial turnover (in all classes of civil
engineering construction works only) equal to 40% (Rs.12 Crore) of
the estimated cost of work in any one of the last three (3) financial
years immediately preceding the Financial Year in which bids are
invited.

b) satisfactorily completed in the last five (5) years ending last day of
month previous to the one in which bids are invited as a prime
Contractor (or as a nominated sub Contractor, where the subcontract
involved execution of all main items of work described in the bid
document, provided further that all other qualification criteria are
satisfied)

one similar work (as defin ed in the Bid Data Sheet ) of value not
less than 80% (Rs.24 Crore)of the estimated cost of work

or

two similar works each of value not less than 50% (Rs.16 Crore)of
the estimated cost of work

or

three similar works each of value not less than 40% (Rs 12 Crore)
of the estimated cost of work

c) availability (either owned or leased) of the key and critical equipment
for this Project/Work as per Annexure-1.

[The bidders should, however, undertake their own studies and
furnish with their bid, a detailed construction planning and
methodology supported with layout and necessary drawings and
calculations (detailed) as stated in clause 4.1 above to allow the
employer to review their proposals. The numbers, types and
capacities of each plant/equipment shall be shown in the proposals
along with the cycle time for each operation for the given production
capacity to match the requirements.];

d) availability of personnel with adequate experience as required for this
work as per Annexure-II;
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Section 1 – Instructions to Bidders

e) liquid assets and/or availability of credit facilities of amount not less
than that indicated in the BDS.

(Credit lines/letter of credit/certificates from Banks for meeting the
funds requirement etc. - usually the equivalent of the estimated cash
flow for 3 months in peak construction period.);

f) submitted an undertaking that he will be able to invest a minimum
cash up to 25% of contract value of work, during implementation of
work.

g) given to the Employer or his representatives the authority to seek
references from the bidder’s bankers;

C In addition to above, each bidder to be eligible or qualify should have
submitted/attached with his technical bid-

(a) an undertaking that his available bid capacity, calculated as per
clause 4.4 below, is more than the estimated value of the
project/work (Rs.40 Crore).

(b) the proof of PAN issued by Income Tax department;

(c) Affidavit/undertaking of not having been black-listed by any Govt.
/Semi Govt. Organization/Corporation at any stage and/or debarred
by the department of Punjab PWD (B&R).

(d) the affidavit/undertaking that information being submitted is correct
and true, and that any false information shall lead to disqualification
at any stage;

(e) the proof of his valid VAT Registration Number (TIN) issued by
concerned department;

(f) the proof of his valid EPF registration with the Provident
Commissioner;

(g) an undertaking that he agrees to the terms and conditions of bidding
document including the technical requirements and in case there is
anything contradictory in his technical proposal with respect to the
conditions of bidding document, the latter shall prevail.

(h) The undertakings/affidavit/documentary proofs required as per the
qualifying conditions laid down in the Conditions of Particular
Application.

4.4 Bid Capacity:

The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where

A = Maximum value of Civil Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of
the Financial year in which bids are received at a rate per year as
indicated in the tender) taking into account the completed as well as works in
progress.
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N = Number of years prescribed for completion of the Project/Works for which
these bids are being invited. (e.g. 7 months = 7/12 year)

B = Value (updated  to  the  price  level  of  the  year  indicated in tender ) of
existing commitments (only  allotted works) on the last date of submission of
bids as per bidding document and on-going works  to be completed during the
period of completion of the Project/Works for which  these  bids  are  being
invited.

Note: The statement showing the value of  existing commitments and on-going works
as well as the stipulated period of completion remaining for each  of the works listed
should be attached along with certificates duly signed by the Engineer-in Charge, not
below the rank of an Executive Engineer or equivalent.

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

- record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc; and/or

5. ONE BID PER BIDDER

5.1 Each bidder  shall submit only one bid for one Project/Work/package. A bidder who
submits more than one Bid will cause all the proposals with the Bidder’s participation to
be disqualified.

6. COST & SUFFICIENCY OF BIDDING

6.1 The bidder shall bear all costs associated  with the preparation and submission  of his
Bid, and the  Employer will  in no case be responsible and liable for those costs.

6.2 The bidder shall be deemed to have satisfied himself before bidding as to the correctness
and sufficiency of his bid information for the works and of the rates and prices given in
the relevant Schedule or quoted by him, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things necessary
for the proper completion of the works.

7. SITE VISIT

The bidder at the his own responsibility, expenses and risk, is encouraged to visit and examine the
Site(s) of Project/Work(s) and its/their surroundings and obtain all information (including that on
the risks, contingencies and other circumstances which may affect or influence the bid) that may be
necessary for preparing the Bid and entering into a contract. No extra charges consequent on any
misunderstanding or otherwise shall be allowed. The bidder may reassure himself at his own cost
about the soil properties at the site. The Employer shall not be responsible for any variation in soil
strata from that given in this document.
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Section 1 – Instructions to Bidders

B. BIDDING DOCUMENTS

8. CONTENTS OF BIDDING DOCUMENTS

8.1 The set of the bidding documents comprises the documents listed below and
addendum/corrigendum issued in accordance with Clause 10.

Section Particulars
0. Invitation for Bids
1. Instructions to Bidders
2. Qualification Information and other forms
3. General Conditions of Contract & Conditions of Particular Application
4. Contract Data
5. Technical Specifications
6. Rules for Sanitary Arrangements of Workers
7. Contractors’ Labour Regulations
8. Form of Bid
9. Bill of Quantities (BOQ)/Schedules of Payment (S-I) & Variation (S-II)

10. Securities and other forms
11. Drawings, Site Investigation Data & Other Technical Plans
12. Documents to be furnished by Bidder

8.2 The bidder is expected to examine carefully all instructions, conditions of contract, BDS,
forms, terms, and technical specifications, bill of quantities, forms, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the Bidder’s own risk. Pursuant to clause 25 thereof, bids which
are not substantially responsive to the requirements of the Bid Documents shall be
rejected.

9. CLARIFICATION OF BIDDING DOCUMENTS

9.1 A Prospective bidder requiring any clarification of the bidding documents may notify the
Engineer in writing or by cable (hereinafter “cable” includes facsimile and e-mail) at the
Engineer’s Address indicated in the Invitation For Bids. The Engineer will
respond  to any  request  for  clarification which  he received earlier than s e v e n  ( 7)
days  prior to deadline  for submission of bids. T h e Engineer’s response including a
description of the enquiry but without identifying its source will be uploaded on the
website.

9.2 Pre-Bid Meeting (if provided for in BDS)

9.2.1 The Bidder or his official representative is invited to attend a pre-bid meeting
which will take place at the address, venue, time and date as indicated in the
BDS.

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

9.2.3 The  bidder  is  requested  to  submit  any  questions/queries in  writing  or  by
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cable/e-mail to reach the Employer not later than three (3) days before the
meeting.

9.2.4 Minutes of the meeting, including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be uploaded on
the website. Any modification of the bidding documents listed in Sub-Clause
8.1 which may become necessary as a result of the pre-bid meeting shall be
made by the Engineer exclusively through the issue of an
Addendum/Corrigendum pursuant to Clause 10 and not through the minutes of
the pre-bid meeting.

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification
of a bidder.

10. AMENDMENT OF BIDDING DOCUMENTS

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda/corrigenda.

10.2 Any addendum/corrigendum thus issued shall be a part of the bidding documents and
shall be uploaded on the website as a corrigendum.

10.3 To give prospective bidders reasonable time to take an addendum/corrigendum into
account in preparing their bids, the Employer may, at his discretion, extend as necessary
the deadline for submission of bids, in accordance with Sub-Clause 20.2 below.

C. PREPARATION OF BIDS

11. LANGUAGE OF THE BID

11.1 All documents relating to the Bid shall be in English Language.

12. DOCUMENTS COMPRISING THE BID

12.1 The bid to be submitted on-line by the bidder as Section 12 of the Bid document (refer
Clause 8.1) shall comprise scanned copies of the following in two separate parts:

Part I : Technical Bid –

Envelope I (a) Earnest Money (Bid security) and Cost of Bidding Document.

Envelope I (b)

(i) Qualification Information and supporting documents as specified in Clause 4.2.

(ii) Certificates, undertakings, affidavit/undertakings as specified in Clause 4.2.

(iii) Any other information pursuant to Clause 4.2 of these instructions.

(iv) Undertaking that the bid shall remain valid for the period specified in Clause
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Section 1 – Instructions to Bidders

(v) General Arrangement Drawings including conceptual structural drawings with
approximate sizes, type of material and brief specification ensuring conformity
to technical requirements. [This requirement applies to Lump
Sum Contracts only]

Part II : Financial Bid

Envelope II shall be named on-line "Financial Bid" and shall comprise

(i) Financial Bid (percentage rate at par, below or above the estimated cost/item
wise rates/one fixed sum) written both in figures and words in the prescribed
Form of Bid as specified in Section 8.

12.2 Following documents, which are not submitted with the bid, will be deemed to be part
of the bid.

Section Particulars
0. Invitation For Bids (IFB)

1. Instructions to Bidders
General Conditions of Contract & Conditions of Particular

3.
Application

4. Contract Data

5. Technical Specifications

6. Rules for Sanitary Arrangement of Workers
7. Contractors’ Labour Regulations

11. Drawings & Soil Investigation Report & Other Technical Data

13. BID PRICES

13.1 Overall less or above in percentage chargeable over total estimate price shall be
quoted. This rate shall be payable for each item. The contract shall be for the whole
Project/Work as described in Clause 1.1 of ITB, based on the Bill of Quantities.

13.2 i) Deleted.

ii) Deleted.

13.3 All duties, taxes and other levies payable by the Bidder under the contract, or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the
Bidder.

13.4 The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the Conditions of
Contract.
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14. CURRENCIES OF BID AND PAYMENT

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payment
shall be made in Indian Rupees.

15. BID VALIDITY

15.1 Bids shall remain valid for a period 120 days after the deadline date for bid submission
specified in Clause 20. A bid valid for a shorter period shall be rejected by the Engineer
as non-responsive. In case of discrepancy in bid validity period between that given in the
undertaking pursuant to Clause 12.1(iv) and the Form of Bid submitted by the bidder, the
period mentioned in the undertaking shall be considered as bid validity period of the bid
by the bidder.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Engineer may
request that the bidders may extend the period of validity for a specified additional
period. The request and the bidder’s responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will  not be required or permitted to modify his bid, but will be required
to extend  the  validity of  his  bid  security  for  a  period  of the  extension  and  in
compliance with Clause 16 in all respects.

16. BID SECURITY (EARNEST MONEY)

16.1 The bidder shall furnish, as part of his Bid, a Bid Security (Earnest Money) as specified
in tender document, in original form and, in the amount and currency specified in the
tender document. This Bid Security shall be in one of the following forms:

a) Deposit at-call receipt from any scheduled Indian Bank or a foreign Bank
located in India and approved by the Reserve Bank of India.

b) Fixed Deposit Receipt, issued by any Scheduled Indian Bank or foreign Bank
approved by the Reserve Bank of India, duly pledged on its back in favour of
the Engineer calling the bids.

c) Indian Post Office/ National Savings Certificate duly endorsed by the
competent postal authority in India.

d) any other form as specified in the tender documents.

16.2 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in
Sub-Clause 16.1 above shall be rejected by the Engineer as non- responsive.

16.3 The  Bid Security  of unsuccessful bidder  will  be returned within  28 days  of the end
of the bid validity period specified in 15.1.

16.4 The Bid Security of the successful bidder will be adjusted in the retention money as
stipulated in the General Conditions of Contract.

16.5 The Bid Security may be forfeited.

a) If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract or put
any rider on any ground whatsoever, after Bid opening during the period of Bid
Validity; or
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b) In the case of a successful Bidder, if the Bidder fails within the specified time
limit to :

i) sign the Agreement; or

ii) furnish the required Performance Security.

17. ALTERNATIVE PROPOSALS BY BIDDERS

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the Conditions of Contract (including mobilization advance or time
for completion), basic technical parameters and requirements as indicated in the drawing
and specifications. Conditional offers will not be considered further in the process of
tender evaluation.

18. FORMAT AND SIGNING OF BID

18.1 The bidder shall submit the bid online comprising of documents as specified in Clause
12.

D. SUBMISSION OF BIDS

19. SUBMISSION SEALING AND MARKING OF BIDS

The Bidder shall place two separate digitally signed files marked “Technical Bid (Envelope-I)” and
“Financial Bid (Envelope-II)”

The contents of Technical and Financial Bids will be as specified in Clause 12.1. All documents are
to be signed digitally by the bidders.

20. DEADLINE FOR SUBMISSION OF THE BIDS

20.1 Complete Bids (including Technical and Financial) shall be received by Engineer online
not later than the date and time indicated in the tender documents. In the event of the
specified date for the submission of bids declared a holiday for the Engineer, the Bids
will be received upto the appointed time on the next working day.

20.2 The Engineer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the Engineer and
the bidders previously subject to the original deadline will then be subject to the new
deadline.

21. LATE BIDS

The electronic bidding system would not allow any late submission of bids after due date and time
as per server time.
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E. BID OPENING AND EVALUATION

22. BID OPENING

22.1 The Engineer shall open the bids online and the same shall be evaluated by Tender
Processing Committee (TPC)/Engineer as specified in the tender document. The bids
shall be opened in the presence of the Bidders or their representatives who choose to
attend at time, date and the place specified in the tender document in the manner
specified in Clause 20
and 22.3. In the event of the specified date of Bid opening being declared a holiday for
the Engineer, the Bids will be opened at the appointed time and location on the next
working day.

22.2 The Part-I containing Qualification Information/“Technical Bid” shall be opened first.
The amount, form and validity of the Bid Security furnished with each bid will be
announced. If the Bid Security furnished does not conform to the amount and validity
period as specified in the Invitation for Bid or is incomplete, the remaining bid
documents will not be opened and the bid will be rejected.

22.3 (i) The bids accompanied  with valid tender fee and bid security will be taken
up for evaluation with respect to the Qualification Information and other
information furnished in Part 1 of the bid pursuant to Clause 12.1, subject to
confirmation of the tender fee/bid security by the issuing Bank, if such
confirmation is considered desirable by the TPC/Engineer.

ii) After receipt of confirmation  of the bid security, the bidder will be asked in
writing (usually within 10 days of opening of the Technical Bid) to clarify or
modify his technical bid, if necessary with respect to any rectifiable defects.

iii) The bidders will respond in not more than 7 days of issue of the clarification
letter, which will also indicate the date, time and venue of opening of the
Financial Bid.

iv) On receipt of these clarifications, the Tender Processing Committee/Engineer
will finalize the list of responsive bidders whose financial bids are eligible for
consideration.

v) Evaluation of the technical bids with respect to tender fee/bid security,
qualification information and other information furnished in Part I of the bid in
pursuant to Clause 12.1 of ITB, shall be taken up and completed within
21 (Twenty One)  working  days of  the  date  of  bid  opening,  and  a  list
will be drawn up  of  the  responsive bids whose financial bids are eligible for
consideration.

vi) The Employer shall inform, by Post, fax or e-mail, the bidders, whose technical
bids are found responsive, date, time and place of online opening of Part-II i.e.
Financial Bid as stated in the tender document. In the event of the specified
date being declared a holiday for the Employer, the bids will be opened at the
appointed time and location on the next working day. The Bidders or their
representative may attend the opening of financial bids.

22.4 At the time of opening of “Financial Bid”, the names of the bidders who were found
responsive in accordance with Clause 22.3 (iv) will be announced. The bids of
only these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discounts, and such other details as the Engineer may
consider appropriate, will be announced by the Engineer at the time of opening. Any Bid
price or discount, which is not read out and recorded, will not be taken into account in
Bid Evaluation.
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22.5 The Engineer shall prepare minutes of the opening of the Financial Bid, including the
information disclosed to those present in accordance with Sub-clause 22.4.

23. PROCESS TO BE CONFIDENTIAL

23.1 Information relating to the examination, clarification, evaluation, and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process until the award to the successful
Bidder has been announced. Any effort by a Bidder to influence the Engineer’s
processing the Bids, or award decisions may result in the rejection of his bid.

24. CLARIFICATION OF FINANCIAL BIDS

24.1 To  assist  in the  examination, evaluation and  comparison of Bids, the Engineer may,
at his discretion, ask any bidder for clarification of his Bid, including breakdown of unit
rates.  The  request  for  clarification  and  the  response  shall  be in writing  or  by
post/facsimile/e-mail.

24.2 Subject to sub Clause 24.1, no Bidder shall contact the Engineer on any matter relating to
his bid from the time of the bid opening to the time the contract is awarded.

24.3 Any effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidder’s bid.

25. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

25.1 During the detailed evaluation of Qualification Information/“Technical Bids”, the
Engineer will determine whether each Bid (a) meets the eligibility criteria defined in
Clause 3 and 4 ; (b) documents has been properly signed; (c) is accompanied by the
required securities and; (d) is substantially and unconditionally responsive to all the
requirements of the Bidding documents. During the detailed evaluation of the “Financial
Bid” the responsiveness of the bids will be further determined with respect to the
remaining bid conditions.

25.2 A substantially responsive “Financial Bid” is one which conforms to all the terms,
conditions and specifications of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one :

(a) which affects in any substantial way the scope, quality, or performance of the
Works;

(b) which limits in any substantial way, inconsistent with the Bidding documents,
the Engineer’s right or the Bidder’s obligations under the Contract; or

(c) whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Engineer,
and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.
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26. EVALUATION AND COMPARISON OF FINANCIAL BIDS

26.1 The Engineer will evaluate and compare only the Bids determined to be substantially
responsive with Sub Clause 25.2.

26.2 The Engineer reserves the right to accept or reject any variation or deviation. Variations
and deviations and other factors, which are in excess of the requirements of the Bidding
documents or otherwise result in unsolicited benefits for the Engineer shall not be taken
into account in Bid evaluation.

26.3 The estimated effect of the price adjustment condition under the General conditions of
contract, during the period of implementation of the Contract, will not be taken into
account in Bid evaluation.

26.4 If the Bid of the successful Bidder is seriously unbalanced by more than or less than 25%
in relation to the Engineer’s estimate of the cost of work to be performed under the
contract, the Engineer may require the Bidder to produce detailed price analysis for any
or all items of the Bill of Quantities, to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. After evaluation of the price
analysis, the Engineer may require that the amount of the performance security set forth
in Clause 30 be increased at the expense of the successful Bidder to a level sufficient to
protect the Engineer against financial loss in the event of default of the successful Bidder
under the Contract.

F. AWARD OF CONTRACT

27. AWARD CRITERIA

27.1 Subject to Clause 28, the competent authority will award the Contract to the Bidder
whose Bid has been determined to be substantially responsive to the Bidding documents
and who has offered the lowest evaluated Bid Price.

28. EMPLOYER’S RIGHT TO ACCEPT ANY BID AND REJECT ANY OR ALL BIDS

28.1 Notwithstanding Clause  27,  the  competent authority  reserves  the  right  to  accept or
reject any Bid, and to cancel the Bidding process and rejects all Bids, at any time prior to
the award of Contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the
Employer’s action.

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

29.1 The Bidder whose bid has been accepted by the competent authority will be notified of
the award by the Engineer prior to expiration of the Bid validity period by facsimile or e-
mail confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “Letter of Acceptance”) will state the sum that will be paid to the
Contractor in consideration of the execution, completion, and maintenance of the
Project/Works as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

29.2 The  notification of  award  will  constitute the formation of  the  Contract, subject only
to  the  furnishing  of  a  performance  security in  accordance  with  the  provisions  of
Clause 30.
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29.3 The agreement will incorporate all relevant correspondence between the Engineer and the
successful Bidder. It will be signed within 28 days following the notification of award
along with the Letter of Acceptance.

29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Engineer
will promptly notify the other Bidders that their Bids have been unsuccessful.

30. PERFORMANCE SECURITY

30.1 Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver
to the Engineer a Performance Security [to cover the amount of liquidated damages
and/or the compensation of the breach of contract] in any of the forms given below for an
amount equivalent to 5% of the Contract Price plus additional security for unbalanced
Bids in accordance with clause 26.4 of ITB and as stipulated in the conditions of contract:

- a Bank Guarantee in the form given in Section 10; or

- Fixed Deposit Receipt as indicated in tender document.

30.2 If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian Bank or (b) a foreign bank located in India and acceptable
to the Employer and the same shall be valid for 28 days from the date of expiry of Defect
Liability Period.

30.3 Failure of the successful Bidder to comply with the requirements of Sub-clause 30.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid
Security.

31. CORRUPT OR FRAUDULENT PRACTICES

31.1 The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing for
the contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a Contract with Punjab govt.

For the purpose of this Clause,

“Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution.

“Fraudulent Practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer, and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish contract prices at artificial non-competitive levels and to deprive the Employer
of the benefits of free and open competition.
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Bid Data Sheet

ITB Clause
Reference

ITB 1.1

ITB 1.1

Bid Data

The Employer is :
Commissioner,
Municipal Corporation,
Bathinda

The name of the contract is : improvement of Infrastructure in Zone No.3,4,5 &6 of
Municipal Corporation, Bathinda.

ITB 3.3

ITB 4.2 C (f)

ITB 4.3 B (a)

ITB 4.3 B (b)

ITB 4.3 B (b)

ITB 4.3 B (b)

ITB 4.3 B (b)

ITB 4.3 B (b)

ITB 4.3 B (e)

ITB 4.3 C (a)

ITB 4.4

ITB 9.2

……………………………………………………………………………………

The details of available bid capacity are required.

The minimum turn over amount should be Rs 12 Crore.

The “similar works” means the work of roads, streets and Paving.

The minimum value of one similar work is Rs 24 Crore.

The minimum value of two similar works (each) is Rs 16 Crore.

The minimum value of three similar works (each) is Rs. 12 Crore

The value of work may be enhanced at simple rate of 8% per annum.

Minimum liquid assets and/or availability of credit facilities should be Rs. 12 Crore.

The undertaking regarding available bid capacity is required/not required

The value shall be updated at simple rate of 8% per annum.

The Pre Bid Meeting will take place at following date, time and place :

Date : 22/02/2016

Time: 15 00 hrs

Place : o/o Commissioner, Municipal corporation, Bathinda
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ITB 15.1

ITB 16.1

ITB 20.1

ITB 22.1

Address : Railway Mall Godown Road

City: Bathinda

State : Punjab

Telephone No. :0164-2252811/12

Facsimile No. : 0164-2235246

E-mail address :cmcbathinda@gmail.com

The bid validity period is 120 days

A Bid Security (Earnest Money) amounting to Rs. 62,00, 000/ is required

The bid should be submitted latest by 26/02/2016, 15 00 hrs (Date & Time)

The Technical Bid will be opened in the office of :

Address : Executive Engineer,

Municipal Corporation, Bathinda.

Telephone No. : 97801-42200

ITB 22.3 (vi) The Financial Bid shall be opened in the office of :

Address : Executive Engineer

Municipal Corporation, Bathinda.

Telephone No. : 97801-42200

ITB 30.1 The Performance Security shall be in the name of Commissioner,
Municipal Corporation, Bathinda

mailto::cmcbathinda@gmail.com
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Annexure-I

TYPICAL INDICATIVE LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED
ON CONTRACT WORK

(Reference ITB 4) (Road Works)

Sr. Type of Equipment Minimum Nos. of EquipmentNo.
1. Motor Grader Nil

2. Dozer Nil

3. Front end loader 4

4. Smooth wheeled roller (with automatic water sprayer) 4

5. Vibratory Roller 2

6. Hot mix plant with electronic Controls (Minimum 50-60 TPH Capacity) 1
2

7. Paver Finisher with Electronic Sensor 2
2222

8. Tippers 10
10

9. Water Tanker 5

10. Bitumen Sprayer 2

11. Tandem Roller 2

12. Wet Mix Plant having suitable capacity. 1

13. Wet Mix Paver. 1

14. Air Compressor 2

15. Tractor Trolley 5

(Reference ITB 4)
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Note- 1. The requirement  of machinery will be works specific to be identified by the Engineer
and approved by the Employer.

2. The  agency  will  have  to  produce the  original documents regarding the ownership or
lease deed of the above said plant & equipments on the date of receipt of bids failing
which his bid will be rejected.
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Annexure-II

TYPICAL INDICATIVE LIST OF KEY PERSONNEL TO BE
DEPLOYED ON CONTRACT WORK

(Reference ITB 4)

Sr.
Personnel

No.

1. Project/Work Manager

2. Site Engineer

3. Plant Engineer

Min. Qualification

BE (Civil) with atleast 5 years experience - 1

BE (Civil) or Diploma (Civil) with atleast 2
years experience.- - 3

B.E. (Mech.) or Dip. (Mech.) with atleast 2
years experience.- -1

(Road Works)

Minimum No.

4 Quality Controller B.E. or Diploma in Civil Engg. - - 1

5 Work Supervisor Graduate - - 10
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SECTION  2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

i. Qualification document as detailed below, complete in all respects, should be submitted on-line
scanned copies as per the stipulations of Clause 4.2 of ITB.

Pre-qualification document contains 11 numbers of forms as follows1.

1. FORMAT (1-1) GENERAL INFORMATION

2. FORMAT (1-2) NATURE OF FIRM (STR & ORG)

3. FORMAT (2-1): AVERAGE ANNUAL TURNOVER

4. FORMAT (2-2): DETAILS OF CONTRACTS OF SIMILAR NATURE
AND COMPLEXITY

5. FORMAT (2-3): PARTICULAR  CONSTRUCTION EXPERIENCE
RECORD

6. FORMAT (2-4): EQUIPMENT AVAILABILITY

7. FORMAT (2-5): AVAILABILITY OF PERSONNEL

8. FORMAT (2-6): AVAILABILITY OF CREDIT LINE

9.  FORMAT (2-7): EXISTING COMMITMENTS

10. FORMAT (2-8): AFFIDAVIT/UNDERTAKING

11. FORMAT (2-9): UNDERTAKING

ii. If necessary, additional sheets can be added to the schedules. Such attachments should be clearly
marked as follows:

‘Attachment 1 to Form (1-2), Attachment 2 to Form (2-5)’ etc.

iii. While submitting the Qualification Information duly filled in, applicant shall enclose latest copies
of brochures of their firms and technical documentation if any giving additional information and
proper reference to the brochures.

iv. Each page of Qualification Information shall be duly signed by the applicant or his authorized
representative.

v. Costs incurred by applicant(s) in making this offer, in providing clarifications or attending
discussions, conferences, or site visits shall not be reimbursed by the Employer.

vi. Incomplete bids shall be summarily rejected.

vii. The language for submission of application shall be English.

viii. The  enclosed Forms should  be  filled  in  completely and all  questions should  be answered. If
any particular query is not relevant, it  should be replied as ‘not applicable’.

ix. Financial data, Project/Work costs, value of works, etc. should be given in Indian Rupees only
except for Works carried out abroad for which figures may be furnished in United States Dollars
(USD). Deemed Export Project/Works procured against International Competitive Bid, though
executed within the country and where the currency of bid/contract is US Dollars or other
convertible currency shall be considered as “Works Abroad.”
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x. If the bid is made by a firm in partnership,  it shall be signed by all the partners  of the firm along
with their full names and current addresses, or by a partner holding the power of attorney for the
firm for signing the application. In such a case a certified copy of the power of attorney should
accompany the application. A certified copy of the partnership deed, current address of the firm and
the full names and current addresses of all the partners of the firm shall also accompany the
application.

xi. If the bid is made by a limited company or a corporation, it shall be signed by a duly authorized
person holding the proper/legal and valid authorization for signing the application, in which case a
certified copy of the proper/legal and valid authorization should accompany the application. Such
limited company or corporation will be required to furnish satisfactory evidence of its existence
like copy of Certificate of Incorporation before the contract is awarded.

xii. The information furnished must be sufficient for the satisfaction of the Employer to show that the
bidder is capable in all respects to successfully complete the envisaged work.
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FORMAT (1-1)

GENERAL INFORMATION

All individual firms and each partner of a joint venture bidding for the Work are requested to
complete the information in this form. Nationality information to be provided for all owners or Applicants
who are partnerships or individually owned firms.

Following  information  with regard  to the nature  of  your  interests  in the Firms  may also be
provided:

a) Shareholding pattern or percentage of shares held by the individual partners.

b) Firms interests in other areas of business

c) If, they represent a group of companies all the relevant details.

Where the Applicant proposes to use named Sub-Contractor(s) for critical components of the
works, or for work contents in excess of 10 percent of the value of the whole works, the following
information should also be supplied for the Sub-Contractor(s).

1. Name of firm

Place of incorporation / registration

Year of incorporation / registration

2. Head / Registered office Address

Telephone nos.

Fax, e-mail

3. Name of Contact Person (s) Correspondence Address Telephones

Fax, e-mail

E-mail

Nationality of Owners (*)

Name Nationality

1.

2.

3.

(*) To be completed by all owners of partnerships or individually owned firms.

(Applicant/Bidder)
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FORMAT (1-2)

STRUCTURE AND ORGANIZATION

1. The Bidder is
(a) An individual ………………………………
(b) a Proprietary firm ………………………………
(c) a firm in Partnership ………………………………
(d) a Limited Company or Corporation ………………………………

2. Attach  the  Organization   Chart  showing  the  structure  of  the
………………………………
organization  including  the  name  of  the  Directors,  position  of
………………………………
directors, position of officers. ………………………………

3. No. of years of experience:

(a) As  a  Prime  Contractor   (Contractor  shouldering   major ………………………………..
responsibility)

i) In own country ………………………………

ii) other countries (specify country) ………………………………

(b) In a Joint Venture

i) in own country ………………………………

ii) other countries (specify country) ………..………………………

(c) As Sub-Contractor (specify main Contractor)

i) in own country ……………………………

ii) Other countries (specify country) …………………………

4. For how many years has your organization been in business
of …………………………….. similar works under its
present name?

6. Have you ever left the work awarded to you incomplete? (If so, give
……………………………
name of Project/Work and reasons for not completing the work).

7. In  which  fields  of  civil  engineering construction,  do  you  claim
specialization and interest ……………………………

8. Give  details  of  your  soil  and  materials  testing  laboratory,  if  any
……………………………
(include full range of
equipment available;
‘make’, year, latest
calibration date and
functional conditions details
etc. including present status
indicating their availability
for the contract (s) being
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applied for)

9. Give details of your experience in similar works. ……………………………
……………………………
……………………………

(Applicant/Bidder)

.
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FORMAT 2-1

ANNUAL TURNOVER

Name of Applicant :

All individual firms and all partners of a joint venture are required to complete the information in this form.
The information supplied shall be the annual turnover of the Applicant (or each member of a joint venture),
in terms of the amounts billed to clients for each year for work in progress or completed.
Applicants should enclose testimonials (certified copies of annual reports/, certificates) in support of their
claim.

ANNUAL TURNOVER DATA

(From Construction Works only) (Ref: Clause 4.1 of ITB)

Sr. No. Financial Year Turnover (Rs.)

1.

2.

3.

Note: In case of turnovers in foreign currency, the figures are to be given in relevant currency
and Figures in INR may be worked out as per SBI Foreign Currency selling rates
prevalent on 01.04.20…

(Applicant/Bidder)
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FORMAT 2-2

Experience on Similar Works (may use copies of format for more than one work)

Name of Applicant :

All individual firms are requested to complete the information in this form. Applicants should enclose
testimonials/ Clients’ certificates in support of their claim . (In case of contract value in foreign currency,
the figures are to be given in relevant currency and Figures in INR may be worked out as per SBI Foreign
Currency selling rates prevalent on 1.04.20).

(Ref: Clause 4.2 of ITB)

1. Identification Number of Contract

Name of Contract

Location of works

Type of works: Roads/Bridges/Airport/Railways/ Tunneling or others(Specify)

Country

2. Name of Employer

3. Employer’s address (Give telephone and fax, e-mail no.)

4. Nature of works and special features relevant to the Contract for which the
Applicant wishes to pre-qualify

5. (tick one)
Prime Contractor  Partner in a Joint Venture Sub- Contractor

6. Value of the total contract

7. Date of award

8. Date of Completion

9. Contract duration (years and months)

10. Specified requirements

Give details in respect of earthwork, Granular sub-base/base, RE Walls, Concrete in
bridges (submit a certificate from employer showing details of your share of work).

11. Name and professional qualifications of Applicant’s Engineer –in- charge of the work:

12. Were there any penalties/fines/stop notice/compensation/liquidated damage imposed? (Yes
or No) If yes, give amount and explanation.

Maximum value of Civil Engineering works executed in any one year during the last five (5) years
(updated to the price level of the year indicated in Appendix to ITB) =

(Applicant/Bidder)
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FORMAT 2-3

PARTICULAR CONSTRUCTION EXPERIENCE RECORD

Sr. No. Detail of work Amount (Rs.)

FORMAT 2-4

EQUIPMENT AVAILABILITY OR ACCESS COMMITMENT

Item of Requirement Availability Proposals Remarks
equipment (From whom to be

purchased or leased)

No. Capacity Owned/ Nos./ Age /
leased/to be capacity condition

procured

(1) (2) (3) (4) (5) (6) (7)

Note: Only major equipment needs to be reported here.

(Applicant/Bidder)
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FORMAT 2-5

AVAILABILITY OF PERSONNEL

Sr. No. Personnel Number of Educational
persons Qualification

1.
Project/Work Manager

2.
Site Engineer

3.
Plant Engineer

4.
Quantity Surveyor

5.
Survey Engineer

6.
Quality Assurance Engineer

7.

8.

9.

10.

11.

12.

13.

14.

15.

(Applicant/Bidder)
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FORMAT (2-6)

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
OVERDRAFT/CREDIT FACILITIES

BANK CERTIFICATE

This is to certify that M/s ………………………………………….…………. is a reputed company
with a good financial standing.

If the contract for the Project/Work, namely “ …………………………….” is awarded to the above
firm, we shall be able to provide overdraft/credit facilities to the extent of INR …………… to meet
their working capital requirements for executing the above contract.

Name of the Bank : ……………:…………………………………

Senior Bank Manager : ………………….……………………………..

Address of the Bank : ………………………………………………..

………………………………………………..

………………………………………………..

Phone & Fax No. : ………………………………………………..
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FORMAT (2-7)

SUMMARY SHEET
Current Contract commitments / works in progress

Name of the Applicant:

Applicants should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or
for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued. In case of contract value in foreign currency, the figures are to
be given in relevant currency and Figures in INR may be worked out as per SBI Foreign Currency selling rates prevalent on 1.04.20….

S. Name of the Contract Percentage and Percentage and Name and Contract Length of the Stipulated date Value of Estimated
No. contract, No. & Date amount of amount sub- Address of value (Rs.) Project/Work of completion outstanding completion

Location and participation contracted by Client work date
Nature of the of firm in the the firm (including Tel./

work Project/Work Fax, e- mail no.)

1 2 3 4 5 6 7 8 9 10 11

1

2

3etc

Total value of expected value of work to be carried out during completion period of this Project/Work=
Assessed available bid capacity (pursuant to clause 4.4 of ITB)
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FORMAT 2-8

AFFIDAVIT/UNDERTAKING*

1. I/we, the undersigned, do hereby certify that all the statements made in the required attachments are
true and correct.

2. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish
pertinent information deemed necessary and requested by the Department to verify this statement
or regarding my (our) competence and general reputation.

3. The undersigned understand(s) and agree(s) that further qualifying information may be requested,
and agrees to furnish any such information at the request of the Department / Project/Work
implementing agency.

4. The undersigned binds himself with all the stipulations of the Bidding Document including period
of completion, provision of adequate equipment, personnel and other resources required for
completion within the stipulated completion period and agrees to augment them, if found necessary
for timely completion of the Project/Work, as desired by the Engineer/Employer.

5. The undersigned also hereby certifies that our firm M/s ……………………………. have not been
black-listed by any Govt. /Semi Govt. Organization/Corporation at any stage and/or debarred by
the department of Punjab PWD (B&R).

________________________________ (Signed by an Authorized Officer of the Firm)

Title of Officer ________________________________

Name of Firm ________________________________

Date ______________________________________

* To be executed on a non-judicial stamp paper.
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FORMAT 2-9

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s ………………………………………………………

…………………………………………………………………………………… would invest a minimum

cash upto Rs. …………………….. lacs during implementation of the Contract.

(Signed by an Authorized Person of the Firm)

Title of Authorized Person

Name of Firm

Date
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SECTION 3

CONDITIONS  OF  CONTRACT

(i) GENERAL CONDITIONS OF CONTRACT
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(i) GENERAL CONDITIONS OF CONTRACT
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(i) GENERAL CONDITIONS OF CONTRACT

A. GENERAL

1. DEFINITIONS

1.1 Terms which are defined in the Contract Data may not necessarily have been defined in
the conditions of Contract but keep their defined meanings. Capital initials are used to
identify defined terms.

Bill of quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause 41 hereunder.

The Completed Work means the work completed in all respects as per laid down
specifications, drawings & conditions of the contract to the entire satisfaction of
Engineer.

The Completion  Date is  the  date  of  completion  of  the  Works  as  certified  by  the
Engineer in accordance with Sub-Clause 51.1.

Communication between parties are the written and signed letters, notices, reminders,
memorandum and instructions recorded in the instruction book or books kept at site.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Project/Works during defect liability period. It consists of the
documents listed in Clause 2 below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Project/Works
has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding Documents submitted by the Contractor
to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; Months are calendar months.

A Defect is  any  part  of  the  Project/Works  not  completed  in  accordance  with  the
Contract.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the  party n a m e d  i n  t h e Contract Data who  will  employ  the
Contractor to carry out the works.

The Engineer is the person named in the Contract Data (or any other competent person
appointed and notified to the Contractor to act in replacement of the Engineer) who is
responsible for supervising the works/projects, administering the Contract, certifying
payments due to the Contractor, issuing and valuing Variations to the Contract, awarding
extensions of time, and valuing the Compensation Events and getting the contract
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executed on behalf of the Employer.

Equipment is the Contractor’s machinery and vehicles brought to the Site to construct
the Project/Works.

The Government or the State Government shall mean the Secretary, Local Govt., Punjab.

The Initial Contract Price is  the  Contract Price listed in  the  Employer’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Project/Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer by
issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Project/Works.

Plant is any integral part of Project/Works which have a mechanical, electrical,
electronic or chemical or biological function.

Routine Maintenance is the maintenance of roads as specified in the Contract Data.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and
are factual interpretative reports about the surface and sub-surface conditions at the site.

Specifications means the Specification of the Project/Works included in the Contract and
any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Project/Works. It does not necessarily coincide with any of
the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract which includes work on the Site.

The Superintending Engineer is the engineer in charge of an administrative circle of the
Punjab PWD B&R, under whose supervision the Project/Work activities will be carried
out.

Temporary  works are  works  designed,  constructed,  installed  and  removed  by  the
Contractor which are needed for construction or installation of the Works.

The Tender  Processing  Committee  [TPC] is  the  committee  constituted  by  the
Employer for receiving, opening, processing and evaluating the bids.

A Variation is an instruction given by the Engineer, which varies the Project/Works. The
Project/Works, as defined in the Contract Data, are what the Contract requires the
Contractor to construct, install, maintain and turn over to the Employer through the
Engineer, as defined in the Contract Data. This term shall be used synonymously with
the term “Works” hereinafter or anywhere in the Contract.

46. INTERPRETATION

46.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter and the other way around. Headings have no significance.
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Works have their normal meaning under the language of the Contract unless specifically
defined. The Engineer will provide instructions clarifying queries about the Conditions of
the Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and Intended
Completion date for the whole of the Works.)

2.3 The documents forming the Contract shall be interpreted in the following order of
priority:

a) Agreement

b) Letter of Acceptance, notice to proceed with the works

c) Contract Data

d) Conditions of Contract including Conditions of Particular Application

e) Specifications

f) Drawings

g) Bill of Quantities and

h) Contractor’s Bid

i) any other document listed in the Contract Data as forming part of the Contract

If there are varying or conflicting provisions in the documents forming part of the
contract, the authority competent to approve the tender shall be the final deciding
authority with regard to the intention of the document.

3. LANGUAGE AND LAW

3.1 The  language  of the Contract  and the law  governing  the contract  are  stated in the
Contract Data.

4. ENGINEER’S DECISIONS

4.1 Except where otherwise specifically stated, the Engineer shall decide contractual matters
between the Employer and the Contractor in the role representing the Employer. Any
clarifications on the Contract Data shall be given by the Engineer.

55.2 DELEGATION

The Employer may delegate any of his duties and responsibilities to other person after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

55.3 COMMUNICATIONS

6.1 Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered under
Registered post or Speed post or Facsimile (fax) or other electronic means. The notice
sent by Registered post or Speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. The notice sent by
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Facsimile (fax) or other electronic means shall be effective on confirmation of the
transmission.

7. SUB-CONTRACTING

7.1 The Contractor may sub-contract any portion of work, upto a maximum limit of 25% of
contract value or as specified in Contract Data whichever is less, with the approval of
the Engineer but shall not assign the Contract without the approval of the Engineer in
writing. Sub-contracting does not alter the Contract’s obligations and responsibilities
under the contract.

8. OTHER CONTRACTORS

8.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities and the Engineer between the dates given in the Schedule of other
Contractors. The Contractor shall as referred to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The Engineer may modify
the schedule of other Contractors and shall notify the Contractor of any such
modification.

9. PERSONNEL

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel
as referred to in the Contract Data to carry out the functions stated in the Schedule or
other personnel approved by the Engineer. The Engineer will approve any proposed
replacement of key personnel only if their qualifications, abilities and relevant experience
are substantially equal to or better than those of the personnel listed in the Schedule.

9.2 If the Engineer asks the Contractor to remove a person who is a member of Contractor’s
staff or his work force or Sub contractor’s staff or his work force stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and has no
further connection with the work in the Contract.

10. LABOUR & COMPLIANCE WITH LABOUR REGULATIONS

10.1 The  Contractor  shall  unless  otherwise  provided  in  the  Contract,  make  his  own
arrangements for the engagement of all staff and labour, local or otherwise, and for their
payment, housing, feeding and transport.

10.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff  and  the number of the several classes of labour from time  to time employed by
the Contractor on the site and such other information as the Engineer may require.

10.3 During continuance of the contract, the Contractor and his sub-Contractors shall abide
at  all  times  by  the  all  existing  labour  enactments  and rules  made  there  under,
regulations,  notifications  and bye laws of the State  or Central  Government  or local
authority and  any  other labour law  (including rules), regulations, bye  laws  that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. The Contractor  shall  keep
the  Employer  indemnified  in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any act or
rules  made  there  under,  regulations, or  notifications  including  amendments.  If  the
Employer is caused to pay or reimburse, such amounts as may be necessary to cause
or observe or for non observance  of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments,  on the part of the Contractor, the
Engineer/Employer shall have the right to deduct this amount from any money due to
Contractor, including  his  amount  of performance  security.  The  Employer/Engineer
shall  also have  right  to recover  from the Contractor any sum required  or estimated
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to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

11. EMPLOYER’S AND CONTRACTOR’S RISKS

11.1 The Employer carries the risk which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

11.2 Employer’s Risks

The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in India, the risks of war, hostilities, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil
war, riot commotion or disorder (unless restricted to the Contractor’s employees) and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or
(b) a cause due solely to the design of the Works, other than the Contractor’s design.

11.3 Contractor’s Risks

All risks of loss of or damage of physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the
excepted risks referred to in clause 11.2, are the responsibility of the Contractor.

12. LIMITATION OF LIABILITY

Neither party shall be liable to the other party in respect of any loss on any account whatsoever in
relation to the work, towards any loss of estimated profit, loss of any other thing or for any direct or
indirect/consequential loss or damage, which might be suffered or has been suffered by the other
party in connection with any event arising out of the contract except for those, which have been
specifically provided for in the contract agreement.

13. INSURANCE

13.1 The  Contractor shall  provide, in the joint  names of the Engineer and the Contractor,
insurance cover  from  the  Start  Date  to  the end  of the  Defects Liability  Period,  in
the  amounts  and  deductibles  stated  in  the Contract Data for the following  events
which are due to the Contractor’s risk:

(a) loss of or damage to the Works, Plant and Materials;

(b) loss of or damage to Equipment:

(c) loss of or damage of property (except the Works, Plant, Materials and
Equipment) in connection with the Contract: and

(d) personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer
for the Engineer’s approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
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recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14. WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE

14.1 The Contractor  may commence  execution  of the works  on the Start Date and shall
carry out the works in accordance with  the programme submitted by the Contractor,
as  updated  with  the approval  of the  Engineer,  and  complete them by the Intended
Completion Date.

15. ECOLOGICAL BALANCE

15.1 The Contractor shall maintain the ecological balance by preventing deforestation, water
pollution and defacing of natural landscape. The Contractor shall so conduct his
construction operation as to prevent destruction, scarring or defacing of natural
surroundings in the vicinity of work or damage to any tree, shrub or water course unless
any of same is specifically required to be cleared or removed for construction purpose.
Such removal shall only be done with prior approval of Engineer who may require the
Contractor to do compensatory plantation at his cost.

15.2 No  separate  payment  shall  be  made  for  compliance with  provisions of  this clause
and all costs shall be deemed to have been included in the bid.

15.3 The Contractor shall make his own arrangement for the disposal of the spoils from the
works to such place where the same shall not cause nuisance and should be acceptable to
the authorities concerned.

16. SITE INVESTIGATION REPORT

16.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation
Report referred to in the Contract Data, supplemented by any other information
available to him, before submitting the bid.

17. QUERIES ABOUT THE CONTRACT DATA

17.1 The Engineer will clarify queries on the Contract Data.

18. CONTRACTOR TO CONSTRUCT THE WORKS

18.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

19. APPROVAL BY THE ENGINEER

19.1 The Contractor shall submit Specifications and Drawings complete in all respects,
supported by documents showing the proposed Temporary Works to the Engineer, who is
to approve them if they comply with the Specifications and Drawings.
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19.2 The Contractor shall be responsible for design of Temporary Works.

19.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

19.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works where required.

19.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use. In case of dispute,
if any, decision of the Chief Engineer will be final and binding.

20. SAFETY

20.1 The Contractor shall be responsible for maintaining the safety of all activities on the site,
including smooth flow of traffic at his own cost as per guidelines of the IRC/MORT&H.

20.2 In respect of all labour directly or indirectly employed in the work for the performance of
the Contractor's part of this contract, the Contractor shall at his own
expense arrange for the safety provisions as per Safety Code framed from time to time
and shall at his own expense provide for all facilities in connection therewith. In case the
Contractor fails to make arrangement and provide necessary facilities as aforesaid, the
Employer shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the costs incurred in that behalf from the Contractor. The decision of the
Engineer in this regard shall be final and no claim on account of this shall be entertained.

21. DISCOVERIES

21.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the site is the property of the Employer. The Contractor is to notify the Engineer of such
discoveries and carry out the Engineer’s instructions for dealing with them.

22. POSSESSION OF THE SITE

22.1 The Employer shall give possession of the site to the Contractor, as per the work
programme of the Contractor approved by Engineer. If possession of a part of the site
required as per the work programme is not given by the date when it is actually required
for carrying out the work, the Employer is deemed to have delayed the start of the
relevant activities for that part of the site and this will be a Compensation Event for the
purpose of time extension only.

23. ACCESS & INSPECTION

23.1 The Employer, Engineer or any other person authorized by the Engineer or Employer
shall at all times have access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured/ fabricated/ assembled for the works.

23.2 All the work under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Engineer and his
senior/subordinate and the Contractor shall at all times during the usual working hours
and at all other times at which reasonable notice of the intention of the Engineer or his
senior/subordinate to visit the works shall have been given to the
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Contractor, either himself to be present to receive orders and instructions or have a
responsible agent, duly accredited in writing, present for that purpose. Orders given to a
Contractor’s agent shall be considered to have the same force as if they had been given to
the Contractor himself.

24. INSTRUCTIONS

24.1 The Contractor shall carry out all the instructions of the Engineer pertaining to works
which comply with the applicable laws where the site is located.

24.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

25. DISPUTES RESOLUTION MECHANISM

i) If any dispute or differences of any kind  what-so-ever arise between the Government,
its authorized  representatives and the Contractor  in connection with or arising out of
this contract or the execution of work, these shall be resolved as under.

ii) Whether before its  commencement or  during  the  progress of  Project/Work or after
the termination, abandonment or breach of the contract,  the dispute shall  in the first
instance supported with complete documents and further documents, if any, required by
him,  be referred for  settlement to  the Engineer of  the work  and  he  shall, within a
period of sixty (60) days  after being  requested in writing by the Contractor to do so,
convey his decision to the Contractor. Such decision in respect of every matter so
referred shall, subject to arbitration as hereinafter provided, be final and binding upon the
Contractor. In case the work is already in process, the Contractor shall continue with the
execution of the work as aforesaid with all due diligence, whether any of the parties
requires arbitration as hereinafter provided or not.

iii) If  the  Engineer  has  conveyed  his  decision  to  the  Contractor  and  no  claim  for
arbitration has  been filed by  the  Contractor within a period of  sixty  (60) days from
the receipt  of the letter communicating the decision, the said decision shall be final
and binding upon the Contractor and will not be a subject matter of arbitration at all.

iv) If the  Engineer fails  to convey  his  decision within  a period of  sixty (60) days from
the date  on which  the said request  was  made  by the Contractor,  he may refer  the
dispute for arbitration as hereinafter provided.

v) All disputes or differences in respect of which the decision is not final and conclusive
shall, at the request of either party made in communication sent through registered A.D.
post, be referred for arbitration as per following :

a. NA

b. NA

c. For original contracts of the value more than Rs. 15.00 Crore, the disputes shall be
referred to the Arbitral Tribunal consisting of three (3) members. The composition
of tribunal will be as under :
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• One official member, Chairman of the Tribunal, who shall be a serving Chief
Engineer of Local Govt., Punjab. The appointment of the chairmanship of the
Tribunal shall be done by the Employer;  

 
• One official member, not below the rank of Superintending Engineer (serving)

of the Local Govt., Punjab to be appointed by the Employer and  
 

• One non-official member, who will be a technical expert, not below the rank of
Superintending Engineer (serving/retired) of the Local Govt., Punjab selected
by the Contractor from a panel of three (3) persons given to him by the
Employer.  

 
vi) The Employer shall have the authority to change the arbitrator/any member of arbitral

tribunal  on an application by either the  Contractor or  the Engineer requesting change
of arbitrator giving reasons thereof, either before the start of the arbitration proceedings
or during the course  of such  proceedings.  The arbitration proceedings  would  stand
suspended as soon as an application  for change of Arbitrator/any member of Arbitral
Tribunal is filed before the Employer and a notice thereof is given by the applicant to the
Arbitrator. The Employer after hearing both the parties may pass a speaking order
rejecting the application or accepting to change the arbitrator or simultaneously,
appointing a technical officer as Arbitrator/any member of arbitral tribunal under the
contract. The new Arbitrator/Arbitral Tribunal so appointed may enter upon the reference
afresh or may continue the hearings from the point these were suspended before the
previous Arbitrator/Arbitral Tribunal.

vii) The reference to the Arbitrator/Arbitral Tribunal shall be made by the claimant party
within one hundred twenty (120) days from the date of dispute of claim arises during the
execution of work. If the claim pertains to rates or recoveries introduced in the final bill,
the reference to the Arbitrator/Arbitral Tribunal shall be made within six calendar months
from the date of payment of the final bill to the Contractor or from the date a registered
notice is sent to the Contractor to the effect that his final bill is ready by the Engineer
(whose decision in this respect shall be final and binding) whichever is earlier.

viii) It shall be an essential term of this contract that in order to avoid frivolous claims, the
party invoking arbitration shall specify the disputes based upon facts and calculations
stating the amount claimed under each claim and shall furnish a “deposit-at-call” for ten
percent of the amount claimed, on a scheduled bank in the name of the
Arbitrator/chairman of the Arbitral Tribunal, by his official designation who shall keep
the amount in deposit till the announcement of the award. In the event of an award in
favour of the claimant, the deposit shall be refunded to him in proportion to the amount
awarded with respect to the amount claimed and the balance, if any, shall be forfeited and
paid to the other party.

ix) The provisions of the Arbitration and Reconciliation Act, 1996 or any other statuary law
there under or modification thereof and for the time being in force shall apply to the
arbitration proceedings under this clause.

x) The Arbitrator/Arbitral Tribunal shall give a reasoned award for each claim/counter
claim.

xi) The independent claims of the party other than one seeking arbitration as also the counter
claims of any party shall be entertained by the arbitrator.

xii) The venue of arbitration shall be such place or places in Punjab or Chandigarh as may be
fixed by the arbitrator in his sole discretion. The work under the contract shall continue
during the arbitration proceedings.

xiii) The stamp fee due on the award shall be payable by the party as desired by the
Arbitrator/Arbitral Tribunal and in the event of such party’s default, the stamp fee shall
be recoverable from another sum due to such party under this or any other contract.
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xiv) Neither party shall  be entitled to bring a claim for arbitration, if it is not filed as per
the time period already specified or within six months of the following:-

a) of the date of completion of the work as certified by the Engineer or

b) of the date of abandonment of the work or breach of contract under any of its
clauses, or

c) of its non-commencement or non resumption of work within 10 days of written
notice for commencement or resumption as applicable, or

d) of the cancellation, termination or withdrawal of the work from the Contractor in
whole or in part and/or revision for closure of the contract, or

e) of receiving an intimation from the Engineer that the final payment due or to be
recovered from the Contractor had been determined, for the purpose of
payment/adjustment whichever is the latest. If the matter is not referred to
arbitration within the period prescribed above, all the rights and claims of either
party under the contract shall be deemed to have been forfeited and absolutely
barred by the time for arbitration and even for civil litigation.

xv) No question relating to this contract shall be brought before any civil court without first
invoking and completing the arbitration proceedings, if the issue is covered by the scope
of arbitration under the contract. The pending arbitration proceedings shall not disentitle
the Engineer to terminate the contract and to make alternate arrangement for completion
of the works.

xvi) Arbitrator/Arbitral Tribunal shall be deemed to have entered into the reference on the
day, notice is issued to the parties fixing the first date of hearing. The Arbitrator/Arbitral
Tribunal may, from time to time, with the consent of the parties enlarge the initial time
for making and publishing the award. However the Arbitrator/Arbitral Tribunal shall
make all out efforts to decide each claim within a period of 6 months from the date of
initiation.

xvii) The expiry to the contractual time limit, whether originally fixed or extended, shall not
invalidate the provisions of this clause.

B. TIME CONTROL

26. PROGRAMME

26.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer
for approval a programme showing the general methods, arrangements, order, and timing
for all the activities in the works along with monthly cash flow forecast.

26.2 An  update  of  the  Programme  shall  be  a  Programme  showing  the  actual  progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

26.3 The Contractor shall submit to the Engineer, for approval, an updated Programme at
intervals no longer than the period stated in the Contract Data If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue programme has
been submitted.
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26.4 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations.
The  Contractor  may revise  the  programme  and  submit  it to the Engineer again  at
any  time.  A revised  programme  is  to  show  the  effect  of  variations  if any  and
compensation events.

27. EXTENSION OF THE INTENDED COMPLETION DATE

27.1 If the contractor shall desire an extension of the time for completion of the work on the
ground of his having been unavoidably hindered in its execution or any other ground, he
shall apply in writing to the Engineer (with corresponding time extension in Performance
Security) within thirty (30) days of the date of hindrance (but before the expiry of time
limit) on account of which he desires such extent in as aforesaid” and the Superintending
Engineer shall if in his opinion (which shall be final) reasonable grounds be shown
therefore, authorize such extension of time as may in his opinion be necessary or proper.
No application for extension of time received late or addressed to the Sub-Divisional
Engineer or any officer other than the Engineer shall be considered valid. If the
contractor fails to apply for extension as aforesaid and the work is not completed within
the time limit, the contract shall be determined absolutely after action under relevant
clauses.

28. DELAYS ORDERED BY THE ENGINEER

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the works.

29. MANAGEMENT MEETINGS

29.1 The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

29.2 The Engineer shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of
the parties for actions to be taken is to be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

30. EARLY WARNING

30.1 The Contractor is to notify the Engineer at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of work, increase the
Contract Price or delay the execution of works. The Engineer may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate is to be provided by the Contractor as
soon as reasonably possible.

30.2 The Contractor shall cooperate with the Engineer in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Engineer.
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C. QUALITY CONTROL

31. QUALITY ASPECTS

31.1 a) For carrying out mandatory tests as prescribed in the specifications, the Contractor
shall establish field laboratory at the location decided by Engineer. The field
laboratory will have minimum of equipment as specified in the Contract Data.
The contractor shall be solely responsible for:

i) Carrying out the mandatory tests prescribed in the Specifications, and

ii) For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

(b) The Engineer will be free to conduct surprise, random or in situ checks any
time during the execution and after the completion of the work but not later
than the Defect Liability Period, so as to have cross check in quality of
works/projects and compliance to specifications and standards at all stages of
the work.

(c) Nothing in this clause shall reduce the overall responsibility of the Contractor
regarding quality and he shall remain liable for any defect in the execution of
the Project/Works at all stages.

32. IDENTIFYING DEFECTS

32.1 The Engineer shall check the Contractor’s work and notify the Contractor of any defects
that are found. The notice of the Engineer shall give the description of the defects in
sufficient detail, including the obligations as per the Contract. Such checking shall not
affect the Contractor’s responsibilities. The Engineer may also instruct the Contractor to
search for a Defect and to uncover and test any work that the Engineer considers may
have a Defect.

32.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect the test shall be a
Compensation Event.

33. CORRECTION OF DEFECTS

33.1 The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and is defined in the Contract
Data. The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

33.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Engineer’s notice.

34. UNCORRECTED DEFECTS

34.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s
notice, the Engineer will assess the cost of having the Defect corrected, and recover twice
of this amount from the payments due to the Contractor or retention money.

Note: Where in certain cases, the technical specifications provide for acceptance of works
within specified tolerance limits at reduced rates, Engineer will certify payments to
Contractor accordingly and the Contractor shall be bound by the same.



MUNICIPAL CORPORATION BATHINDA Page 60

Section 3 – General Conditions of Contract

D. COST CONTROL

35. BILL OF QUANTITIES

35.1 The Bill of Quantities shall contain items for the construction, installation, testing and
commissioning of work to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of work done at the rate in the Bill of Quantities  for each item.

36. CHANGE IN THE QUANTITIES

36.1 The Engineer shall have power to make any variations, alterations omission, additions to
or substitutions for the original specifications, drawings, designs and instructions that
may appear to be necessary or advisable during the progress of the work, and the
Contractor shall be bound to carry out the work in accordance with any instructions
which may be given to him in writing, signed by the Engineer. Such alterations/
additions/substitutions shall not invalidate the contract and shall be carried out by the
Contractor on the same conditions in all respect on which he agreed to do the main
work. The  time  of  completion of  the  work  shall be  extended in  the proportion that
the altered, additional or substituted works bears to the original contract work and the
certificate of the Engineer shall be conclusive as to such proportion.

36.2 If the final quantity of  work  done differs from  the  quantity in  the  Bill of Quantities
for the particular item by more than 25 percent provided the change exceeds  1% of
initial Contract Price, the Engineer shall adjust the rate to allow for the change, duly
considering.

a) Justification for rate adjustment as furnished by the Contractor.

b) Economies  resulting  from increase  in quantities  by way of reduced plant,
equipment and overhead costs.

c) Entitlement of the Contractor to compensation events where  such events are
caused by any additional work.

d) The revised rates will be applicable to the quantity that exceeds 25% limit and
not on the entire quantity.

36.3 The Engineer  shall not adjust  rates from changes  in quantities  if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the prior approval of the
Employer.

36.4 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed
cost breakdown of any rate in the Bill of Quantities.

37. VARIATIONS

37.1 All variations shall be included in updated Programmes produced by the Contractor.

38. PAYMENT FOR VARIATIONS

38.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit
rates) for carrying out the Variation when requested to do so by the Engineer. The
Engineer shall assess the quotation, which shall be given within seven days of the
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request or within any longer period stated by the Engineer and before the Variation is
ordered.

38.2 If  the  work  in  the  Variation  corresponds  with  an  item  description  in  the  Bill of
Quantities and  if,  in  the  opinion of the  Engineer, the  quantity  of  work above the
limit stated in Sub Clause  36.1 or the timing of its execution  do not  cause the  cost
per unit of quantity to  change, the rate in  the  Bill of Quantities shall be  used to
calculate the value of the Variation. If the cost per unit of quantity changes, or if the
nature or timing of the work in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of work.

38.3 If the Contractor’s quotation is unreasonable, the Engineer may order the Variation and
make a change to the Contract Price which shall be based on Engineer’s own forecast of
the effects of the Variation on the Contractor’s cost.

38.4 If the Engineer decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and
the Variation shall be treated as a Compensation Event.

38.5 The Contractor shall not be entitled to additional payment for costs which could have
been avoided by giving early warning.

[Alternate Clauses 35 to 38 for Lump Sum Contracts are as follows]

35. SCHEDULE OF PAYMENT

35.1 The Schedule of Payment (S-1) shall contain items for the construction, installation,
testing, and commissioning work to be done by the Contractor.

35.2 The Contractor shall be paid for the quantity of work completed by him on a pro-rata
basis at the time of submission of monthly statement pursuant to Clause 39 as per
Schedule of Payment (S-1).

36. VARIATIONS & CHANGE IN THE SCOPE OF WORK

36.1 The Engineer shall have power to make any variations, alterations omission, additions to
or substitutions for the original specifications, drawings, designs and instructions that
may appear to be necessary or advisable during the progress of the work, and the
Contractor shall be bound to carry out the work in accordance with any instructions
which may be given to him in writing, signed by the Engineer. Such alterations/
additions/substitutions shall not invalidate the contract and shall be carried out by the
Contractor on the same conditions in all respect on which he agreed to do the main work.
The time of completion of the work shall be extended in the proportion that the altered,
additional or substituted works bears to the original contract work and the certificate of
the Engineer shall be conclusive as to such proportion.

36.2 If the final scope of work differs from the original by more than 1% of initial Contract
Price, the Engineer shall adjust the rate to allow for the change, duly considering:

(a) Justification for rate adjustment as furnished by the Contractor,

(b) Economies resulting from increase in quantities by way of reduced plant,
equipment, and overhead costs.

(c) Entitlement of the Contractor to compensation events where such events are
caused by any additional work.
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36.3 The Engineer shall not adjust rates from changes in scope of work, if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the prior approval of the
Employer.

36.4 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed
cost breakdown of any rate of the item undergoing variation in the scope of work.

36.5 All variations shall be included in  updated Programmes produced by the Contractor.

37. PAYMENTS FOR VARIATION

37.1 Any variation that is, increase or decrease in the scope of this work, shall be regulated as
per schedule S-II (variation schedule), Section 9 in so far as the payments/recoveries are
concerned. All other conditions of contract shall remain unchanged.

37.2 If  rate is  not available in  schedule S-II, the Contractor shall provide the Engineer with
a  quotation  (with  breakdown  of  unit  rates)  for  carrying out the Variation when
requested  to do so by the Engineer.  The Engineer  shall assess the quotation, which
shall  be given  within  seven  days  of the request or within any longer  period stated
by the Engineer and before the Variation is ordered.

37.3 If the Contractor’s quotation is unreasonable, the Engineer may order the Variation and
make a change to the Contract Price which shall be based on Engineer’s own forecast of
the effects of the Variation on the Contractor’s costs.

37.4 If the Engineer decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and
the Variation shall be treated as a Compensation Event.

37.5 The Contractor shall not be entitled to additional payment for costs which could have
been avoided by giving early warning.

38. CASH FLOW FORECASTS

38.1 When the Programme is updated, the Contractor is to provide the Engineer with an
updated cash flow forecast.

39. PAYMENT CERTIFICATES

39.1 The Contractor shall submit to the Engineer monthly statements/bills of the estimated
value of the work completed less the cumulative amount certified previously, along with
copies of the following documents:-

(i) Measurements and quantities of items of work done since last bill.

(ii) Copies of quality control tests in specified format covering the work done since
last bill.

(iii) Copies of instructions recorded in the instruction book containing the
instructions and compliance made thereof, covering the work done since last
bill.

The Contractor shall submit all bills on the printed forms to be had on application from
the office of the Engineer. The bill so submitted shall be considered for payment only if
claimed bill is more than 5% of Contract Value.

39.2 The Engineer  shall  check  the  Contractor’s  monthly statements  within  30  days  and
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certify the amount to be paid to the Contractor after taking into account any deductions
for advance payments, retention, other recoveries in terms of the contract and taxes at
source, as applicable under the law, and the credit or debit for the month in question in
respect of materials for the works in the relevant amounts and under conditions set forth
in clause 47. The Contractor shall be required to sign the corrections made, if any, in
token of acceptance of the same, before release of payment.

39.3 The value of work executed shall be determined by the Engineer.

39.4 The value of work executed shall include the valuation of Variations and Compensation
Events. The Contractor shall be deemed to have waived off all claims
not included in such bills/statements and will have no right to enforce any claim not so
included, whatsoever be the circumstances.

39.5 The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in light of later information.

40. PAYMENTS

40.1 The Engineer on behalf of Employer shall pay the Contractor the amounts certified by the
Engineer.

40.2 Items of the Project/Work, for which no rate or price or percentage of lump sum rate has
been entered in, will not be paid for by the Employer and shall be deemed covered by
other rates and prices in the Contract.

40.3 Any excess payment made to the Contractor inadvertently or otherwise under this
contract or on any account whatsoever and any other sum found to be due to the
Government by the Contractor in respect of this contract or any other contract or work-
order or any account whatsoever may be deducted from any sum payable by the
Government to the Contractor either in respect of this contract or any work order or
contract or any other account by any other department of the Government.

40.4 The Engineer may refuse or suspend payments on account of a work when executed by a
firm or by a Contractor described in his bid as a firm, unless receipts are signed by all the
partners, or one of the partners or an authorized representative of the Contractor who
produces a valid authority in writing enabling him to give effectual receipts on behalf of
the firm.

40.5 All the intermediate payments shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed ; and
shall not preclude the requiring of bad, unsound , imperfect or unskilled work to be
removed and taken away and reconstructed or re-erected or be considered as an
admission of the performance of the contract or any part thereof in any respect of the
occurring of any claim , nor shall it conclude , determine or effect in any way the powers
of the Engineer under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way , vary or affect the contract.

40.6 The receipt of the Accountant or Clerk for any money paid by the Contractor to the
department will not be considered as a receipt of payment to the Engineer and the
Contractor shall be responsible for ensuring that he procures a receipt duly signed by the
Engineer or his Sub Divisional Engineer.
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41. COMPENSATION EVENTS

41.1 The following are Compensation Events unless they are caused by the Contractor:

a) The Engineer does not give access to a part of the Site as stipulated in Clause
22 by the Site Possession Date stated in the Contract Data.

b) The Employer modifies the schedule of other Contractors in a way which
affects the work of the Contractor under the contract.

c) The Engineer orders a delay or does not issue d rawin gs, sp e cifi catio n s an d
/o r instructions required for execution of works on time.

d) The Engineer gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or other reasons.

e) The effect on the Contractor of any of the Employer’s Risks.

f) The Engineer unreasonably delays issuing a Certificate of Completion.

g) Other Compensation Events listed in the Contract Data or mentioned in the
Contract.

41.2 If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/ or the Intended Completion Date is extended. The Engineer shall decide whether and
by how much the Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

41.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it is to be assessed by the
Engineer and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast
is deemed unreasonable, the Engineer shall adjust the Contract Price based on Engineer’s
own forecast. The Engineer will assume that the Contractor will react competently and
promptly to the event.

41.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having cooperated with the Engineer.

42. TAXES

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of all the taxes, levies,
etc. including their variations as notified by the concerned authority from time to time,
and also of all the new taxes and levies that may be imposed that the Contractor will have
to pay for the performance of this Contract. The Engineer on behalf of the Employer will
perform such duties in regard to the deduction of such taxes at source as per applicable
law.

42.2 The Contractor shall comply with the proper bye-laws and legal orders of the local body
or public authority under the jurisdiction of which the work is executed and pay all fees
and charges for which he may be liable. Nothing extra shall be payable on this account.

43. CURRENCIES

All payments shall be made in Indian Rupees.
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44. PRICE ADJUSTMENT

44.1 Deleted
44.2

45. RETENTION MONEY (SECURITY DEPOSIT)

45.1 The Engineer on behalf of the Employer shall retain 10% of the amount of each payment
due to the Contractor until Completion of the whole of the Project/Work to cover the cost
that may be involved in removal of defects, imperfections, or taking remedial measures in
the work executed. This retention shall be inclusive of the initial bid security deposited
by the bidder.

45.2 50% of the total amount retained shall be repaid to the Contractor after twelve months of
completion of the whole of the Project/Work as certified satisfactory by the Engineer
with respect to removal of all defects, imperfections, short comings and taking remedial
measures, that may be necessary and after recording of final measurements of work done,
for which the certificate of the Engineer would be conclusive.

45.3 The remaining amount of the retained money shall be repaid after five year or when
the Defects Liability Period has passed, whichever is later, and after the Engineer has
certified that all Defects notified by the Engineer to the Contractor before the end of this
period have been corrected.

46. LIQUIDATED DAMAGES

46.1 The Contractor shall ensure due diligence to achieve progress of work not less than that
indicated in the following milestones:-

i) On Lapse of 25% contractual time : 10%

ii) On Lapse of 50% contractual time : 30%

iii) On Lapse of 75% contractual time : 65%

iv) On Lapse of 100% (full) contractual time : 100%
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In case of default, the Contractor shall, notwithstanding issuance of a prior notice in
this  regard,  pay  prospectively as  liquidated  damages  an  amount  upto  1%  of  the
amount  of contract or such  lesser  amount  that the Engineer may levy on behalf of
the  Employer,  for every  week of  the  period  for which  the work  remains  un-
commenced after 10 days of the issue of acceptance letter; or the minimum progress of
work stated above is not achieved; or the work remains unfinished after the completion
date.

46.2 In case of continued default or shortfall in progress, the Engineer may go on enhancing
the levy of liquidated damages, each time limited to 1% of the amount of contract per
week of further default subject to maximum limit of five (5) percent of the Contract
value.

46.3 The Superintending Engineer on representation from Contractor and after hearing both
the Engineer and Contractor may reduce the amount of liquidated damages after passing
speaking orders and his decision in writing shall be final and binding.

46.4 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate.

46.5 If the Contractor fails to comply with the time for completion as stipulated in the tender,
then the Contractor shall pay to the Employer (through the Engineer), the relevant sum
stated in the Contract Data as Liquidated damages for such default and
not as  penalty for  everyday or  part of  day which shall elapse between relevant time
for completion  and  the date  stated in the taking over certificate of the whole of the
works on the relevant section, subject to the limit stated in the Contract Data.

46.6 If, before the Time for Completion of the whole of the Works or, if applicable, any
Section, a Taking – Over Certificate has been issued for any part of the Works or of a
Section, the liquidated damages for delay in completion of the remainder of the Works or
of that Section shall, for any period of delay after the date stated in such Taking-Over
Certificate, and in the absence of alternative provisions in the Contract, be
reduced in the proportion which the value of the part so certified bears to the value of the
whole of the Works or Section, as applicable. The provisions of this Sub- Clause shall
only apply to the rate of liquidated damages and shall not affect the limit thereof.

47. ADVANCE PAYMENT

47.1 Deleted
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48. SECURED ADVANCE

48.1 The Contractor, on signing an indenture in the form to be specified by the Engineer, shall
be entitled to be paid, during the execution of work, upto 75% of the estimated value of
any materials, which, in the opinion of the Engineer, are non-perishable and which have
been procured and adequately stored against damage, but which have not been
incorporated in the works at the time of making advance.

This secured advance shall be subject to the following :

a) The materials are in accordance with the specification for works;

b) Such materials have been delivered to site, and are properly stored and
protected against damage or deterioration to the satisfaction of the Engineer.
The Contractor shall store the bulk material in measurable stacks;

c) The Contractor’s records of the requirements, orders, receipt and use of
materials are kept in a form approved by the Engineer and such records shall be
available for inspection by the Engineer;

d) The Contractor has submitted with his monthly statement the estimated value
of the materials on site together with such documents as may be required by the
Engineer for the purpose of valuation of the materials and providing evidence
of ownership and payment thereof;

e) Ownership of such materials shall be deemed to vest in the Employer for which
the Contractor has submitted an Indemnity Bond in an acceptable format; and

f) The quantities of materials are not excessive and shall be used within a
reasonable time as determined by the Engineer.

49. SECURITIES

The Performance Security (including additional security for unbalanced bids) shall be provided to
the Engineer on behalf of the Employer no later than the date specified in the Letter of Acceptance
and shall be issued in an amount and form and by a bank or surety acceptable to the Engineer on
behalf of the Employer and denominated in Indian Rupees. The Performance Security shall be valid
until a date 28 days pursuant to the date of expiry of the Defects Liability Period and the additional
security for unbalanced bids shall be valid until a date 28 days from the issue of the certificate of
completion.

50. COST OF REPAIRS

50.1 Loss or damage to the Works  or Materials  to be incorporated in the Works between
the Start  Date  and  the end  of the Defects Correction periods  shall be  remedied by
the Contractor at Contractor’s cost if the loss  or damage arises from the Contractor’s
acts or omissions.

E. FINISHING THE CONTRACT

51. COMPLETION

51.1 The Contractor shall request the Engineer to issue a Certificate of Completion  of the
works and the Engineer, within 30 days of the receipt  of such request, shall  inspect
the  work  and  if there  is no defect  in the  work, shall furnish the Contractor with a
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certificate of completion. Otherwise, the Engineer may issue a provisional certificate of
completion indicating the defects (a) to be rectified by the Contractor and/or (b) for
which payment shall be made at reduced rates. However no certificate, provisional or
otherwise, shall be issued nor shall the work be considered to be complete until the
Contractor has cleared all scaffolding, surplus materials, garbage and all huts and sanitary
arrangements set up for the labour at the site and cleaned off the dirt from work.

52. TAKING OVER

52.1 The Engineer on behalf of the Employer shall take over the Site and the Works within
seven days of having issued a Certificate of Completion to the Contractor.

53. FINAL ACCOUNT

53.1 The Contractor shall supply to the Engineer a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Engineer shall issue within 56 days a
schedule that states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall
decide on the amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

54. MANUALS & REGISTERS

54.1 If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

54.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the Contractor.

54.3 The Contractor shall also furnish, if so desired by the Engineer, the following documents
duly signed by him or his authorized representatives:

i) Variation statement showing the altered items, if any against those provided in
the original drawings.

ii) Original site instruction book.

iii) Original registers for various quality control tests as specified.

iv) Register of consumption of Cement, Steel and Bitumen.

55. TERMINATION

55.1 The Engineer on behalf of the Employer or the Contractor may terminate the Contract if
the other party causes a fundamental breach of the Contract. For this purpose, 14 days
notice in writing shall be served by either party on the other party clearly mentioning the
particular grounds of Breach of Contract with a copy to the Employer.
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55.4 Fundamental breaches of Contract include, but shall  not be limited to the following:

(a) the Contractor stops work for 28 days  when no stoppage of work is shown
on the current programme  and the stoppage has not been authorized  by the
Engineer;

(b) the Employer or the Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

(c) the  Engineer  gives  Notice  that  failure  to  correct  a  particular  defect  is  a
fundamental breach  of Contract and the Contractor fails  to correct  it within
a reasonable period of time determined by the Engineer;

(d) the Contractor does not maintain a security which is required;

(e) the Contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in
the Contract Data; and

(f) If the Contractor, in the judgment of the Engineer or the Employer has engaged
in corrupt or fraudulent practices in competing for or in executing the Contract.

(g) If the Contractor, having been given a notice in writing by the Engineer, fails to
rectify, reconstruct or replace any defective work or continues the execution of
work in an inefficient, improper, un workman – like manner or not in
accordance with sound Engineering practices or without complying with the
directions and requirements within a period of 10 days of the issue of said
notice.

(h) If the Contractor being a company shall pass a resolution or a court shall make
an order of the effect that the company shall be wound up or if a receiver or a
manager on behalf of the credit or shall be appointed or if circumstances shall
arise which entitle the court of creditor to appoint a receiver or manager or to
make a winding up order.

(i) If the Contractor commits any acts of defaults with respect to conditions of
contract.

55.3 Notwithstanding the above, the Engineer on behalf of the Employer may terminate the
Contract for convenience.

55.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site
safe and secure and leave the Site as soon as reasonably possible.

55.5 After the termination of the contract under this clause, the Employer shall be at liberty to
get the balance work executed through some other contractual agency or through
departmental means or to abandon the balance work altogether or to modify the design
and scope of the work in any manner. The Contractor shall have no claim against the
Employer in this regard.

56. PAYMENT UPON TERMINATION

56.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done less
advance payments received upto the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less 5% of the contract value towards compensation for the breach of
contract. The total amount of liquidated damages and compensation for breach of
contract shall, however, be limited to 7.5% of the contract value or the
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amount available with the Engineer (in the shape of retention money, performance
security and due amount of work done if any), whichever is less. The requisite amount
for which the Contractor may become liable shall be realized by encashing the
performance security furnished by the Contractor and/ or from other amounts due to the
Contractor in respect of this work.

56.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of
the work done. This work value shall take into account the cost of
balance material brought by the Contractor and available at site, the reasonable cost of
removal of Equipment, repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the works. The advance
payment received upto to the date of the certificate, other recoveries due in terms of the
contract and the taxes due to be deducted at source as per applicable law, shall be
detected from the work value.

56.3 No Compensation for Alteration in or Restriction in Works

If at any time after the commencement of the work the Government, for any reason
whatsoever, does not require the whole Project/Work or part thereof to be carried out, the
Engineer shall give notice in writing of the fact to the Contractor , who shall have no
claim to any payment or compensation whatsoever on account of any profit or advantage,
which he might have derived from the execution of the work in full, but which he did not
derive in consequence of the full amount of work not having been carried out, neither
shall he have any claim for compensation by reasons of any alteration having been made
in the original specifications, drawings, designs and instructions, which shall involve any
curtailment of the work originally contemplated.

57. PROPERTY

57.1 All materials on the Site, Plant, Equipment, Temporary works and Works are deemed to
be the property of the Employer, if the contract is terminated as per Clause. 55.2 above
because of a Contractor’s default.

58. RELEASE FOR PERFORMANCE

58.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor the Engineer shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried
out before receiving it and for any work carried out afterwards to which commitment was
made.
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Contract Data

Name of the Project/Work  : Improvement of infrastructure in Zone No.3,4,5&6 of Municipal Corporation,
Bathinda

Contract Identification No. : Urban Mission/01

The Contract Data hereunder pertains to some specific, but in no way exhaustive, information on the
Project/Work. The bidders are required to study and account for this data in conjunction to various other
Sections of the Document. GCC stands for ‘General Conditions of Contract’.

Conditions Ref. GCC Data
Clause

Employer’s name and Name:    Commissioner,1.1
address. Municipal Corporation, Bathinda

Address: Municipal Corporation, Bathinda
Railway Road, Bathinda
Punjab (India).

Authorised Executive Engineer, Municipal corporation, Bathinda1.1
representative of the
Employer

Engineer’s name and Executive Engineer,1.1
address.

2 Division,
Municipal Corporation, Bathinda, Punjab

Defect Liability
It is one year for bituminous work and five years for other works
from the date of completion.1.1 & 33

Period.

Start Date. 1.1 The start  date  shall  be from the date  of issue  of the allotment
letter by the Engineer.
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Intended Date of The intended  completion  date  for  the  whole  works  is 91.1 & 14
Completion. months after start of the work.

Additional document 2.3 (i) NIT & TENDER DCOUMENT
that also form part of
contract.

The law which applies 3.1 The Law of the Union of India and the language shall be English
to the Contract.

Amounts of Insurance As Applicable13.1
& Deductions by
Engineer.

The Site possession i. Date of Award Contract22
dates are:

The Period for 21 days from the issue of Letter of Acceptance.26
Submission of the
Programme for
approval of Engineer.

The Additional 41.1 g) (i) Substantially   adverse   ground   conditions   encountered
Compensation Events during the course of execution of work not provided in the
are: bidding Document.

(ii) Removal of underground utilities detected subsequently.

(iii) Significant   change  in  classification   of soil  requiring
additional mobilization  by the  Contractor, e.g.  ordinary
soil to rock excavation,

(iv) Removal of unsuitable material like marsh, debris dumps,
etc. not caused by the Contractor.

(v) Artesian conditions.

(vi) Seepage, erosion, landslide.

(vii) Presence of   historical,    archeological or   religious
structures, Monuments interfering with the works.

(viii) Restriction of access to ground imposed by civil, judicial, or
military authority.

The currency of the Indian Rupees43
Contract.
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i)   ADJUSTMENT FOR BITUMEN COMPONENTThe formula (e) for 44
adjustment of prices
are; Price  adjustment  for increase  or decrease  in  the  cost  of

bitumen  shall  be  paid  in  accordance  with  the  following
Formula,

V
b = Pb x (Bi-B0)

Vb = Increase or decrease in the cost of bitumen work
during  the  month  under  consideration  due  to
Changes in rates for bitumen.

B0 = The official retail price of bitumen at the Indian
Oil Corporation (IOC) Depot at  nearest center
(Panipat) considered  by the Department while
approving the  invitation of  the  Bids.

].

Bi = The  official  retail  price  of bitumen  of  IOC
Depot at nearest  center  (Panipat)  for the month
under consideration.

Pb = quantity  of bitumen  actually  consumed  in  the
work done in the period under consideration.

Price adjustment shall not be applicable not if

work is not completed in scheduled time limit in

case of increase in rate of bitumen.
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The Events which 55.2 The Contractor has contravened Clause 9 of GCC.
shall also mean
fundamental breach of
contract:
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1. Technical specifications shall be of MoRTH & that of Punjab PWD Specifications and any
amendments issued by the Punjab Govt. time to time.

2. Only BIS Approved ISI Marked Interlocking tiles/Paver blocks shall be used.
3. The agency shall produce original bill and Manufacturer’ s Test Certificate  of the paver

blocks/Interlocking tiles and other brought out materials whenever any such material is brought at
the site of work.



MUNICIPAL CORPORATION BATHINDA Page 79

Section 6 – Model Rules for the Projection of Health & Sanitary Arrangements for workers

SECTION 6

MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS

FOR WORKERS



MUNICIPAL CORPORATION BATHINDA Page 80

Section 6 – Model Rules for the Projection of Health & Sanitary Arrangements for workers

MODEL RULES FOR THE PROTECTION OF HEALTH AND
SANITARY ARRANGEMENTS FOR WORKERS

1. APPLICATION

These rules shall apply to all buildings and construction works in which twenty or more workers
are ordinarily employed or are proposed to be employed in any day during the period during which
the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in progress.

3. FIRST-AID FACILITIES

i) At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment:-

a) For work places in which the number of contract labour employed does not
exceed 50- Each first-aid box shall contain the following equipments :-

1. 6 small sterilized dressings.
2. 3 medium size sterilized dressings.
3. 3 large size sterilized dressings.
4. 3 large sterilized burn dressings.
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.
6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of

administration indicated on the label.
7. 1 snakebite lancet.
8. 1 (30 gms.) bottle of potassium permanganate crystals.
9. 1 pair scissors.
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice

Service and Labour Institutes, Government of India.
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12. Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract labour exceed 50, each first-aid
box shall contain the following equipments.

1. 12 small sterilized dressings.
2. 6 medium size sterilized dressings.
3. 6 large size sterilized dressings.
4. (15 gms.) packets sterilized cotton wool.
5. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.
6. 1 (60 ml.) bottle containing salvolatile having the dose and mode of

administration indicated on the label.
7. 1 roll of adhesive plaster.
8. 1 snake bite lancet.
9. 1 (30 gms.) bottle of potassium permanganate crystals.
10. 1 pair scissors.
11. 1 copy of the first-aid leaflet issued by the Director General Factory Advice
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Service and Labour Institutes /Government of India.
12. A bottle containing 100 tablets (each of 5 gms.) of aspirin.
13. Ointment for burns.
14. A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

v) The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, in
the work places where the number of contract labour employed is 150 or more.

vii) In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid posts
shall be established and run by a trained compounder. The compounder shall be on duty
and shall be available at all hours when the workers are at work.

viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken
ill to the nearest hospital.

4. DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible

ii) Where drinking water is obtained from an Intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn from an existing
well which is within such proximity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn form it for drinking. All such
wells shall be entirely closed in and be provided with a trap door which shall be dust and
waterproof.

iv) A reliable  pump  shall  be  fitted  to each  covered  well,  the  trap  door  shall  be  kept
locked  and opened  only for cleaning or inspection which shall be done at least once
a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely :-
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a) Where female are employed there shall be at least one latrine for every 25
females.

b) Where males are employed, there shall be at least one latrine for every 25
males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be up to the first 100, and one
for every 50 thereafter.

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

iii) Construction of latrines : The inside walls shall be constructed of masonry or some
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and
outside at least once a year, Latrines shall not be of a standard lower than borehole
system.

iv) a)   Where workers of  both sexes are  employed, there shall be  displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
"For Men only" or "For Women Only" as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the case may be.

v) There shall be at least one urinal for male workers up to 50 and one for female workers
up to fifty employed at a time, provided that where the number of male or female
workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females up to the first 500 and one for every 100 or part thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

(ix) The Contractor  shall at his own expense, carry out all instructions  issued to him by
the  Employer to effect  proper  disposal of night  soil  and  other  conservancy work in
respect of the Contractor's workmen or employees on the site. The Contractor  shall be
responsible  for  payment  of  any  charges  which  may  be  levied  by  Municipal  or
Cantonment Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place  there  shall  be provided,  free  of cost,  four suitable  sheds,  two for  meals and
the other  two for rest  separately  for the use of men and  women  labour.  The  height of each
shelter  shall  not be less than 3 metres  (10 ft.) from the floor level  to the lowest part  of the
roof. These shall  be kept clean  and the space provided  shall be on the basis of 0.6 sq.m. (6
sft) per head.
Provided that the Employer may permit subject to his satisfaction, a portion of the building under
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construction or other alternative accommodation to be used for the purpose.

10. ANTI-MALARIAL PRECAUTIONS

The Contractor shall at his own expense, conform to all anti-malarial instructions given to him by
the Employer including the filling up of any borrow pits which may have been dug by him. The
above rules shall be incorporated in the contracts and in notices inviting tenders and shall from an
integral part of the contracts.

11. AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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PUNJAB (I) PUBLIC WORKS DEPARTMENT "CONTRACTORS LABOUR
REGULATIONS

1. SHORT TITLE

These regulations may be called Punjab (I) Public Works Department Contractor's Labour
regulations.

2. DEFINITION IN THE REGULATIONS

Unless otherwise expressed or indicated the following word and expressions shall have the
meaning here by assigned to the respectively that is to say.

(i) "LABOUR" mean workers employed by Punjab (I) Public Work Department Contractor
directly or indirectly through a Sub-Contractor or other person or by an agent on his
behalf.

(ii) "FAIR  WAGES" means  wages  whether  for time or piece  work notified as the time
of  inviting tenders for the  work  and where  such  wages have  not been to notified,
the wages  prescribed by the Punjab (I) Works  Department for in which the work is
done.

(iii) Contractor shall include every person whether a sub-Contractor or headman or agent
employing labour on the works taken on contract.

(iv) "WAGES" shall have the same meaning as defined in the payment of Wages Act, 1936
and include times and rates wages.

3. DISPLAY OF NOTICES, REGARDING WAGES, ETC.

The Contractor shall before the commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clean and legible conditions in conscious place
on the work, notices in English and in the local Indian languages spoken by the majority of the
workers giving the fair wages notified or prescribed by the Punjab (I) Public Work Department and
the hours of work for which such wages are earned.

4. PAYMENT OF WAGES

1. Wages due to every worker shall be paid to him directly.

2. All wages shall be paid in current or currency or both.

5. FIXATION OF WAGES PERIOD

1. The Contractor shall fix wages periods in respect of which the wages shall be payable.

2. No wage period shall exceed one month.

3. Wages of  every workman employed on  the  contract shall be paid before expiry of ten
days after the last day of the wage period in respect of which the wages are payable.

4. When the employment of any worker is terminated by on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the day succeeding one on which
his employment is terminated.

5. all payments of wages shall be made on working day.
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6. WAGES BOOK AND WAGE SLIPS etc.

1.  a). The Contractor shall maintain wages book of each worker  in such form as may be
convenient but the same shall include the following particulars.

b). Rate of daily or monthly wages.

c). Nature of work on which employed.

d). Total number of days worked during each wages period.

e). Total amount payable for the work during each wage period.

f). All deduction  made from the wages with an indication in each cases of the ground
for which the deduction is made.

2. The Contractor shall also maintain a wage slip for each worker employed on the work.

3. The authority competent to accept the contract may grant and exemption from the
maintenance of wage book and wage slips to a Contractor who in his opinion may not
directly or indirectly employ more than 100 persons on the work.

7. FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except following:

(a) Fines

(b) Deductions for absence from duty i.e. from the place or places where by the terms of his
employment, he is required the work the amount of deduction shall be in proportion to
the period which he was absent.

(c) Deductions for damages to or loss of goods expressly entrusted to the employed person
for custody or for loss of money for which he is required to account, where such damage
or loss is directly attributable to his neglect or default.

(d) (i)   Any other deductions which the P.W.D. may from time to time allow.

(ii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deduction.

8. REPORT OF LABOUR WELFARE OFFICER:

The Labour Welfare Officer or any other person authorized as aforesaid shall submit a report of the
results of his investigations or enquiry to the Executive-Engineer concerned, indicating the extent,
if any, to which the default has been committed and the amount of fine recoverable in respect of the
act of omission and commission of the labourer with a note that necessary deduction from the
Contractor will made and the wages and other dues be paid to the labourers concerned.

9. APPEALS AGAINST THE DECISION OF LABOUR WELFARE OFFICER;

Any person aggrieved by the decision and recommendation of Labour Welfare Officer person so
authorised may appeal against such decision to the Labour Commissioner, but subject to such
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appeal, the decision of the Officer shall be final and binding upon the Contractor.
12 a No party shall be allowed to be represented by a lawyer during any investigation enquiry
appeal or any other proceeding under these regulations.

10. INSPECTION OF REGISTER

The Contractor shall allow inspection of Wage and Wage slips to any of his worker or to his agent
at a convenient time and place after due notice is received by the Punjab (1) Government on his
behalf.

11. SUBMISSION OF RETURNS

The Contractor shall submit periodical returns as may be specified from time to time.

12. AMENDMENTS

The Punjab (1) Government may from time to time add or amend these regulations. The decision of
the labour Commissioner Punjab (1) Government in the behalf shall be final.

(a) The Contractor shall pay not less than fair wage to laborers engaged by him on the work,
Fair wage means wage whether for time to piece work notified, at the time of inviting
tender for the work and where such wages have not been so notified, the wages
prescribed by the public Works. Department Building and Roads Branch Punjab (1) for
the district in which the work is done.

(b) The Contractor shall not withstanding the provision of any agreement to the contract
caused to be paid fro wage to labourers indirectly engaged on the work, including any
labour engaged by his sub-Contractors in connection with the said word as if the
labourers had been directly employed by him.

(c) In respect of all labour directly or indirectly employed on the work for the performance
of the Contractor's part of this agreement the Contractor shall comply with or carse to be
complied with the Punjab (1) Public Works Deptt. Contractor's Labour Regulations made
by Govt. from time to time in regard to payment of Wages, Wage period, Deduction from
wages, recovery of wages not paid and deductions unauthorizely made intendancy of
wage book, wage slips, publication of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of alike nature.

(d) The Executive Engineer or Sub Division Engineer concerned shall have the right to
deduct from the moneys due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract from benefit of the workers, non payment of
wages deductions made from his or their ages, which are not justified by the terms of the
contract of the regulations referred to in clause (c) above.

(e) Vis-à-vis the Punjab (1) Government the Contractor shall be primarily liable of all
payment to be made under and for the observation of the regulations aforesaid without
prejudice to his right to claim indemnity from his sub Contractors.

(f) The regulation aforesaid shall be deemed to be part to his Contractor and any breach
thereof shall be deemed to be breach of his contract.
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION

WORKS

a) Workmen Compensation Act 1923 : The act provides for compensation in case of injury by
accident arising out of and of course of employment.

b) Payment of Gratuity Act 1972 : Gratuity is payable to an employee under the Act on satisfaction
of certain conditions on separation if any employee has completed 5 years service or more, on
death, the rate of 15 days wages for every completed year of service. The act is applicable to
establishments employing 10 or more employees.

c) Employees PF and Misc. Provision Act 1952 – The Act provides for monthly contributes by the
employer plus workers @ 10% or 8.33% The benefits payable under the Act are :
i) Pension or family pension on retirement or death, as the case may be.
ii) Deposit linked insurance on the death in harness of the worker.
iii) Payment of P.F. accumulation on retirement/death  etc.

d) Maternity Benefit Act 1951 : This act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition Act 1970 : The act provides for certain welfare measures
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the
same are required to be provided by the Principal Employer by Law. The Principal Employer is
required to take certificate of registration and the Contractor is required to take licence from the
designated officer. The act is applicable to the establishments or Contractor of Principal Employer,
if they employ 20 or more contract labour.

f) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the Minimum wages
fixed by appropriate Government as per provisions of the Act, if the employment is a scheduled
employment. Construction of Buildings, Roads, Runways are scheduled employments.

g) Payment of  Wages  Act  1936  : It lays  down  as to by what  date  the  wages  are  to be paid,
when wit will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979 :- The Act provided for payment of equal wages for work of equal
nature to Male and Female workers and for not making discrimination against Female employees in
the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: The act is applicable to all establishments  employing 20 or more
employees. The act provides for payments of annual bonus subject to a minimum 8.33% of wages
and maximum 20% of wages to employees drawing Rs. 3500/- per month or less. The bonus is to
be paid to employees getting Rs. 2500/- per month or above upto Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The act does not apply to certain
establishments. The newly set-up establishments are exempted for five years in certain
circumstances. Some of the State Governments have reduced the employment size from 20 to 10
for the purpose of applicability of this Act.

j) Industrial Dispute Act  1947: The  Act lays  down  the machinery and  procedure for resolution
of Industrial disputes, in what situations a strike or lock out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the State and Central
Government to 50). The act provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and get the same certified by the
designated Authority.
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l) Trade  Unions  Act 1926 : The  Act lays  down  the procedure for registration of trade unions
of workmen and employers. The  Trade unions registered under the act have been given certain
immunities from civil and criminal liabilities.

m) Child Labour (prohibition & regulation) Act 1986 : The act prohibits employment of children
below 14 years of age in certain occupation and processes and provides for regulation of
employment of children in all other occupations and progress. Employment of Child labour is
prohibited in Building and Construction Industry.

n) Inter State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act
1979 : The act is applicable to an establishment which employs 5 or more interstate migrant
workmen through an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state) The inter State migrant workmen in an establishment to
which this act becomes applicable, are required to be provided certain facilities such as housing,
medical and traveling expenses from home upto the establishment and back etc.

o) The   Building  and   Other   Construction  Workers   (Regulation  of   Employment  and
Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments who carry on
any building or other construction work and employs 10 or more workers are covered under this
act. All such establishments are required to pay cess at the rate no exceeding 25 of the cost of
construction as may be modified by the Government. The Employer of the establishment is
required to provide safety measures at the building or construction work and other welfare
measures, such as Canteens, First Aid facilities, Ambulance, Housing accommodations for workers
near the work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

p) Factories Act 1948 : The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave an
rendering information regarding accidents or dangerous occurrences to designated authorities. It is
applicable to premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in manufacturing process.
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SECTION 8

FORM OF BID
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FORM OF BID

Description of Work:

Improvement of Infrastructure in Zone No. 3,4,5&6 of Municipal Corporation, Bathinda

BID

To :………………………………………………
………………………………………………
……………………………………………..

Address : ……………………………………………..
……………………………………………..
……………………………………………..

1. I/We offer to execute the works described above and remedy any defects therein in conformity with
the Conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the sum (s)
as quoted by me/us in the Section-9 i.e. Bill of Quantities.

2. I/We undertake if our Bid is accepted to commence the works as soon as is reasonably possible
after the receipt of the Engineer’s notice to commence, and to complete the whole of the works
comprised of the works comprised in the contract within the time stated in the document.

3. I/We  agree to abide by this  Bid for  the period of 120 days  from the date  fixed  for receiving
the  same,  and it shall  remain  binding  upon  us and  may be accepted  at any time before the
expiration of that period.

4. Unless and until a formal agreement is prepared and executed this Bid together with your written
acceptance thereof, shall constitute a binding contract between us.

5. I/We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this _______________________________ day of

_________________________________________ 201

Signature ______________________________ in the capacity of

_______________________________________

duly authorized to sign bids for and on behalf of __________________________
(in block capitals or typed)

Address ______________________________

Witness ______________________________

Address ______________________________

Occupation ____________________________
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SECTION  9

Bill of Quantities
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BILL OF QUANTITIES

PREAMBLE

1. The bill of quantities shall be read in conjunction, with the instructions to Bidders, Conditions
of Contract, Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at
the rates and prices tendered in the priced Bill of Quantities, where applicable and other wise at
such rates and prices as the Engineer may fix within the terms of the Contract.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all constructional plant, labour, supervision, materials,
erection, maintenance, insurance, profit, taxes and duties, together with all general risks liabilities
and obligations set out or implied in the Contract.

4. The rates and prices shall be quoted entirely in Indian Currency.

5. A rate or price shall be entered against each item in the Bill of Quantities, whether quantities
are stated or not. The cost of items against  which the Contractor  has failed to  enter a  rate or
price shall be deemed to be covered by other rates and  prices entered in the Bill of Quantities.

6. The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no items are provided the cost shall be deemed
to be distributed among the rates and prices entered for the related items of work.

7. General directions and descriptions of work and materials are not necessarily repeated or
summarized in the Bill of Quantities. References to the relevant sections of the contract
documentation shall be made before entering rates or prices against each item in the Bill of
quantities.

8. The method of measurement of completed work for payment shall be in accordance with
MORT&H specification for Road and Bridge works, 2001 (4th revision) and Punjab PWD
specifications for buildings works.
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SCHEDULE OF PAYMENT (S-I)

PREAMBLE

1. The Schedule of Payment shall be read in conjunction, with the instructions to Bidders, Conditions
of Contract, Technical Specifications and Drawings.

2. The method of measurement of completed work for payment shall be in accordance with
MORT&H specification for Road and Bridge works, 2001 (4th revision) & Punjab P.W.D.
Specifications for buildings works.

3. In case a particular item mentioned in this schedule is not fully completed, payments on prorata
basis shall be allowed.

4. The  percentage as provided in this  schedule for payment to the Contractor can  be further split
up into smaller components, as approved by the Engineer.

SCHEDULE FOR VARIATION IN SCOPE OF WORK (S-II)

For any variation in scope of work i.e. for extra items or reduction in the scope of work is payable or
deductible as under :-

1. In case an item is substituted with any other item during the execution of work and rates for both
items exist in the CSR, the amount payable to the contractor for extra or recoverable from the
contractor for less work done as the case may be, shall be determined on the basis of the difference
between the rates for the two items.

2. For items not covered in the CSR, the payment of such items shall be made on the basis of
analytical rates approved by the competent authority.
For determining the actual site expenses, all vouchers for the job shall be maintained. The
departmental officers will be entitled to check the same.

3. The percentage of saving, occurring on account of the allotted Lumpsum rates being less than that
of the tendered day analytical rates for the work put to bid, shall be applicable to the amount/rate of
variation in the scope of work, (calculated as per para (1) and (2) above) during actual execution.
This percentage shall be displayed on the financial statement prepared and authenticated by the
Engineer during the process of allotment of work.

(CSR means Common Schedule of Rates 2010 issued by PWD (B&R) Punjab with latest
amendments/additions/corrigendum).
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SECTION  10

SECURITIES AND OTHER FORMS

[The Forms given here are of Specimens. These shall be devised judiciously keeping in
view the nature of work and type of Contract]
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BID SECURITY (BANK GUARANTEE)

WHEREAS_______________________________[name of Bidder] (hereinafter called “the Bidder”) has
submitted his Bid dated______________[date] for the construction of ______________ [name of Contract
hereinafter called “the Bid”].
KNOW ALL PEOPLE by these presents that We [name of Bank]  of [name  of country]
having our registered  office at_ (hereinafter called “the  Bank”) are bound unto [name
of Employer] (hereinafter called “the Employer”) in the  sum of * for  which  payment well  and
truly to be made to the said Employer the Bank itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified
in the Form of Bid;

OR
(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period of

Bid validity:
(a) fails or refuses to execute the Form of Agreement in accordance with  the Instructions

to Bidders, if required; or
(b) fails or refuses to furnish the Performance Security, in accordance with the

Instructions to Bidders; or
(c) does not accept the correction of the Bid Price pursuant to Clause 26.

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the Employer
will not that the amount claimed by him is due to him owning to the occurrence of one or any of the three
conditions, specifying the occurred condition or conditions.

The Guarantee will remain in force upto and including the date _________** day after the deadline
for submission of Bids as such dead line is stated in the Instructions to Bidders or as it may be extended by
the Employer, notice of which extensions(s) to the Bank is hereby waived. Any demand in respect of this
guarantee should reach the Bank not later than the above date.

Date _______________________________ Signature
_______________________________

Witness ____________________________ Seal
____________________________________
(Signature, name and address).

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian
Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders.

** 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer
before the Bidding documents are issued.
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PERFORMANCE BANK GUARANTEE

To,

-(Name of the Employer)
(address of the employer)

WHEREAS (name and address of Contractor) (hereinafter called “The Contractor) has
undertaken an pursuance of Contract No __________________________________ dated
_______________________ to execute __________

(name of Contract and brief description of works)
(hereinafter called “the Contract”)

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with the obligation in accordance with the Contract.

AND  WHEREAS  we  have  agreed  to  give  the  Contractor  such  a Bank  Guarantee.  NOW
THEREFORE we  hereby  affirm  that  we  are  the  Guarantor  and responsible to you on behalf of the
Contractor, up to a total of
(amount of guarantee) (in words) such sum being payable in the types and proportions of currencies in
which the Contract Price is payable. And we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of (amounts of guarantee) as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We  further  agree  that  no  change  or  addition  to  or  other  modification of  the  terms  of the
Contract or of the  works  to be performed there under  or of any of the contract documents which may
be  made between you  and  the  Contractor shall in  any  way release  us  from  any liability  under  this
guarantee and we hereby waive notice of any such change, addition of modification.

That guarantee  shall  be  valid  until  28 days  from the  date  of expiry  of the  Defect Liability
period.

Signature and seal of the Guarantor ____________________________________________

Name of Bank _____________________________________________________________

Address ___________________________________________________________________

Dated _____________________________________________________________________
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INDENTURE FOR SECURED ADVANCES

FORM 31

(For use in cases in which the contract is for finished work and the Contractor has entered into an agreement
for the execution of a certain specified quantity of work in a given time)

This  indenture made the day of , 20 BETWEEN (hereinafter called
Th

e
Contractor  which  expression  shall where  the context so  admits  or implies  be  deemed  to  include His
executors, administrators and assigns) or the one part and Employer of the other part.

Whereas by an agreement dated (hereinafter called the said agreement) the Contractor
Ha

s
agreed.

AND WHEREAS the Contractor has applied to the Employer that he may be allowed advanced on
the security of materials absolutely belonging to him and brought by him to the site of the works the subject
of the said agreement for use in the construction of such of the works as he has undertaken to executive at
rates fixed for the finished work (inclusive of the cost of materials and labour and other charges).

AND  WHEREAS the Employer  has agreed  to advance  to the Contractor  the sum of Rupees
on the security of materials the quantities and  other  particulars of  which  are  detailed  in  Accounts Of

Secured Advances attached to the Running Account bill for the said works signed by the Contractor On
and the Employer has reserved to himself the option of making any further advance or advances on the
security of other materials brought by the Contractor to the site of the said work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees ________________________ on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the Contractor
doth hereby covenant and agree with the President and declare as follows:

(1) That the said sum of Rupees so advanced by the Employer  to the Contractor as
aforesaid  and  all or  any  further  sum  of  sums  advanced  as  aforesaid  shall  be
employed by the Contractor in or towards expending the execution of the said works
and for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor’s own
propriety and free from encumbrances of any kind and the Contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an
advances has be made to him as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said work in accordance with the directions of the Engineer.

(4) That  the  Contractor   shall  make  at  his  own  cost  all  necessary  and  adequate
arrangements for the proper watch, safe custody and protection against all risks of the
said materials and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor’s custody and on his own
responsibility and shall at all times b open to inspection by the Engineer or any officer
authorized by him.
In the event of the said materials or any part thereof being stolen, destroyed or damaged
or becoming deteriorated in a greater degree than is due to reasonable use
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and wear thereof the Contractor will forthwith replace the same with other materials of
like quality or repair and make good the same required by the Engineer.

(5) That the  said  materials shall  not  be  any account  be  removed  from  the site of  the
said works  except  with  the  written  permission  of  the  Engineer  or an officer
authorized by him on that behalf.

(6) That the  advances shall be  repayable in  full when or  before the Contractor receives
payment from  the  Employer of  the  price  payable to  him  for  the  said  works  under
the terms  and  provisions  of  the  said  agreement. Provided  that  if any intermediate
payments are made to the Contractor on account of work done than on the occasion of
each such payment the Employer will be a liberty to make a recovery from the
Contractor’s bill for such payment by deducting there from the value of the said materials
than actually used in the construction and in respect of which recovery has not been made
previously, the value for this purpose being determined in respect of each description of
materials at the rates at which the amounts of the advances made under these presents
were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of
these presents the total amount of the advance or advances that may still be owing of the
Employer shall immediately on the happening of such default be repayable by the
Contractor to be the Employer together with interest thereon at twelve per cent per annum
from the date or respective dates of such advance or advances to the date of repayment
and with all costs, charges, damages and expenses incurred by the Employer in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to  the
Employer of the said sum of Rupees and any further sum of sums advanced as
aforesaid and all costs, charges, damages and expenses payable under these presents
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding
anything in the said agreement and without prejudice to the power contained therein if
and whenever the covenant for  payment and repayment here-in- before  contained
shall become enforceable and the money owing shall not be paid in accordance there
with the  Employer  may  at  any  time  thereafter  adopt  all or  any  of  the following
courses as he may deem best:

a. Seize and utilize the said materials  or any part thereof in the completion of
the  said  works  on  behalf  of  the Contractor in  accordance  with  the
provisions in  that  behalf  contained in  the said  agreement  debiting  the

Contractor  with  the  actual  cost  of  effecting  such  completion  and  the
amount  due  to  the  Contractor  with the value of work done as if he had

carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the Contractor, he is to pay same to the
Employer on demand.

b. Remove and sell by public auction the seized materials  or any part thereo f
and out of the moneys  arising  from the sale retain all the sums  aforesaid

repayable or payable to the Employer under these presents and pay over the
surplus (if any) to the Contractor.

c. Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest
on the said advance shall not be payable.
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(10) That  in the  event  of any conflict  between the provisions of these  presents  and the
said agreement the provisions of these presents shall prevail and in the event of any
dispute or difference arising over the construction or effect of these presents the
settlement of which has not been here-in-before expressly provided for the same shall be
referred to the Employer whose decision shall be final and the provision of the Indian
Arbitration Act for the time being in force shall apply to any such reference.
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LETTER OF ACCEPTANCE

(Date)

To,

_____________________________________________ (name and address of the Contractor)

_____________________________________________

Dear Sirs,

This is to notify that your bid dated ……………… for execution of the ………….. Name of the
contract and identification number as given in the instructions to the bidders) for the contract price of Rupees
………………………………… (………………….) (amount in words and figures) as corrected
and modified in accordance with the Instructions to Bidders is hereby accepted by our agency.

You are hereby requested to furnish performance security, in the form detailed in Para 30.1 of ITB
for an amount equivalent to Rs. …………….within 21 days of this letter of acceptance valid upto 28
days from the date of expiry of the defect liability period i.e. upto and sign the contract failing which action
as stated in Para 30.3 of ITB will be taken.

Yours Faithfully,

Authorized Signature
Name & title of Signatory
Name of agency

Delete  "corrected  and  or" and  modified  "if only  one  of  these  actions  a p p l i e s .  Delete  as
corrected and  modified in  accordance with  the  Instructions to  B idders. If  corrections or  modifications
have not been affected.
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AGREEMENT FORM

AGREEMENT

This agreement made the day of between (name  and  address  of Employer)
(hereinafter  called  "the  Employer")  and  (Name  and  address  of  Contractor)  hereinafter  called  "the
Contractor" or the other part.

Whereas, the Employer is desirous that the Contractor execute (hereinafter called "the
works")  and  the  Employer has  accepted the bid by the Contractor for the  execution and  completion of
such works and the remedying of any defects  therein, at a cost of Rs ...........................................

NOW THIS AGREEMENT WITHES SETH as follows:

1. In  this  agreement,  works  and  expression  shall  have  the  same  meanings  as  are  respectively
assigned to them in the conditions of contract (hereinafter referred to and they shall be deemed to
form and be read and constructed as part of this agreement.

2. In consideration of the payments to be made by the employer to the contactor as hereinafter
mentioned, the Contractor hereby covenants with the employer to execute and complete the works
and remedy and defects therein in conformity in all aspects with the provisions of the contract.

3. The  employer  hereby  covenants  to pay the Contractor  in consideration  of the execution an
completion of the works and the remedying the defects wherein contract price or such other sum as
may become payable under the provisos of the contract at the times and in the manner prescribed
by the contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
agreement Viz.

a) Letter of acceptance

b) Notice to proceed with the works.

c) Condition of contract: General and Conditions of Particular Applications

d) Contract Data

e) Additional Conditions

f) Drawings

g) Bill of quantities

h) Contractor's bid and

i) Any other documents listed in the contact data as forming part of the contract:

In witnessed whereof the parties there to have caused this agreement to be executed the day and
year first before written.

The common seal of ________________________________ was hereunto affixed in the presence of :

Signed, sealed and delivered by the said _____________________________________________________

in the presence of :

Binding signature of the authorized representative Employer ___________________________________

Binding Signature of Contractor ___________________________________________________________
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/S ………………………………………

agree  to  abide  by

this bid for a period………………………days for the date fixed for receiving the same and it shall be

binding on us and may be accepted at any time before the expiration of that period.

(Signed by the Authorized Person of the Firm)

(Title of the Person)


