


# Municipal Corporation Bathinda

## REFORMS 2015-16

1. Reform No. & Name:- **4**Urban Planning and City level Plans
2. Reform Milestone No &Name: -**4** (3) Develop at least one Children Park every year in AMRUT cities.
3. Status :- Achieved
4. Documents Attached :- copy of estimates, work order, photographs

  
Commissioner  
Municipal Corporation  
Bathinda

12/07/16 (U.P)






# MUNICIPAL CORPORATION BATHINDA

Sub:- Const. of New Park in st no- 16 Adarsh Nagar, bathinda.

Estimate cost :-8.66 Lac.

As per above subject, the Const. of new park in gali no-16, Adrash Nagar has to be made. In which boundary wall is to be constructed surings and other playing equipment will be installed. Horticulture work will also be made for the beautification of area submitted for approval.

  
CS

  
Commissioner  
Municipal Corporation  
Bathinda  
In-charge (V.P.)  





**Const. of New Park in St. No. 16 Ward No. 1 Adarsh Nagar**

| Sr. No. | Item No. | Description   | Qty    | Unit | Rate    | Permium % | Total Rate | Amount           |
|---------|----------|---|--------|------|---------|-----------|------------|------------------|
| 1       | 6.6      | Earth Work in Excavation For Foundation                       | 87.79  | cum  | 66.28   | 80        | 119.30     | 10473.70         |
| 2       | 10.6(b)  | S/Laying C.C. 1:8:16  | 40.25  | cum  | 1438.55 | 35        | 1942.04    | 78167.21         |
| 3       | 11.5     | 1st Class BB in CM 1:5 in foundation and plinth               | 46.09  | cum  | 3635.65 |           | 3635.65    | 167567.11        |
| 4       | 11.51    | Brick and Brick Tiles, Jali with C.Mortar 1:4                 | 172.86 | sqm  | 317.50  | 54        | 488.95     | 84519.90         |
| 5       | 16.14    | Finishing Walls with Extirior Cement Based Paint              | 460.96 | cum  | 43.54   | 50        | 65.31      | 30105.30         |
| 6       |          | S/F Revolving Gate M.S  | 2      | Nos. | 5000    |           | 5000.00    | 10000.00         |
| 7       |          | S/F M.S. gate Double Door Gate Avg. Weight 110 kg             | 110    | kg   | 83      |           | 83.00      | 9130.00          |
| 8       | 6.6      | Earth Work in Excavation                                      | 4.7    | cum  | 66.28   | 80        | 119.30     | 560.73           |
| 9       | 10.6(b)  | S/Laying C.C. 1:8:16 with Stone Ballast                       | 28.67  | cum  | 1942.04 |           | 1942.04    | 55678.29         |
| 10      | 24.41    | S/Laying Kerb Stone   | 433.9  | Rmt  | 337.07  |           | 337.07     | 146254.67        |
| 11      | 14.155   | S/Laying Interlocking Tile 60mm thick BIS approved ISI Marked | 301.11 | sqm  | 623.58  |           | 623.58     | 187766.17        |
| 12      | 10.12    | C.C. 1:2:4  | 3      | cum  | 3527.69 |           | 3527.69    | 10583.07         |
| 13      |          | Extra Carrige of Fine Sand                                    | 31.64  | cum  | 391     |           | 391.00     | 12371.24         |
| 14      |          | Extra Carrige of C- Sand                                      | 15.05  | cum  | 638.17  |           | 638.17     | 9604.46          |
| 15      |          | Extra Carrige of Bajri  | 42.95  | cum  | 594.85  |           | 594.85     | 25548.81         |
|         |          | <b>Total</b>  |        |      |         |           |            | <b>838330.65</b> |
|         |          | <b>Add contingency</b>  |        |      |         |           |            | <b>28000.00</b>  |
|         |          | <b>G. Total</b>   |        |      |         |           |            | <b>866330.65</b> |
|         |          | <b>Say Rs.</b>  |        |      |         |           |            | <b>8.66 lac</b>  |

*(Signature)*  
36





*Prakash*

Const of new park in street no 16 ward 1 Adarsh Nagar















ਨੰ: 3438/2

ਮਿਤੀ 14/7/16

ਵੱਲ:-

The Municipal Corp  
1st Floor, 11th

10

ਵਿਸ਼ਾ:-

ਵਰਕ ਆਰਡਰ ਬਾਬਤ ਕੰਮ Construction of 100-100 liter  
stand water supply

ਤਖਮੀਨੇ ਦੀ ਰਕਮ:- 2.10/lac

ਟੈਂਡਰ ਰਕਮ:- 670,933/-

ਸਮਾਂ:- 2 months

F&CC ਕਮੇਟੀ/ਕਮਿਸ਼ਨਰ ਨਗਰ ਨਿਗਮ ਬਠਿੰਡਾ ਨੇ ਆਪਣੇ ਹੁਕਮ / ਮਤਾ 31

ਮਿਤੀ 12/07/16 ਰਾਹੀਂ ਤੁਹਾਡਾ ਕੰਮ ਪ੍ਰਵਾਨ ਕਰ ਲਿਆ ਹੈ। ਤੁਹਾਡੇ ਹੇਠ ਲਿਖੇ ਟੈਂਡਰ ਰੇਟ ਹਨ:-

One lot of 100 x 1777 liter water stand (one serving) on estimate  
amount.

ਸੇਵਾ ਵਿੱਚ ਸ਼ਾਮਲ ਵਿਚਾਰਾਂ ਨੂੰ ਵਾਧੂ ਮਾਤਰਾ ਵਿੱਚ  
ਦਿੱਤਾ ਜਾਣ ਵਾਲੇ ਕੰਮਾਂ ਵਿੱਚ ਪਰਵਾਨਾ ਕੀਤਾ  
ਜਿਸ ਵਿੱਚ ਸ਼ਾਮਲ ਕੰਮਾਂ ਵਿੱਚੋਂ ਕੋਈ ਵੀ  
ਕੰਮ ਨਹੀਂ ਹੋਵੇਗਾ।

*Signature*

1. ਇਸ ਲਈ ਆਪ ਨੂੰ ਹਦਾਇਤ ਕੀਤੀ ਜਾਂਦੀ ਹੈ ਕਿ ਨਗਰ ਨਿਗਮ ਦੇ ਦਫਤਰ ਪਹੁੰਚ ਕੇ ਇਸ ਵਰਕ ਆਰਡਰ ਮਿਲਣ ਤੇ 7 ਦਿਨਾਂ ਦੇ ਅੰਦਰ-2 ਐਗਰੀਮੈਂਟ ਕੀਤਾ ਜਾਵੇ।
2. ਆਪਣੇ ਜੇ.ਈ. ਨੂੰ ਮਿਲਕੇ ਤਖਮੀਨੇ ਅਨੁਸਾਰ ਕੰਮ ਸ਼ੁਰੂ ਕੀਤਾ ਜਾਵੇ।
3. ਇਸ ਕੰਮ ਦਾ ਟੈਂਡਰ ਲਾਗਤ 170,933/- ਰੁਪਏ ਹੈ। ਇਸ ਲਈ ਇਹ ਕੰਮ ਇੰਨੀ ਰਕਮ ਵਿੱਚ ਹੀ ਖਤਮ ਕੀਤਾ ਜਾਵੇ। ਜੇਕਰ ਟੈਂਡਰ ਲਾਗਤ ਤੋਂ ਕੰਮ ਵਧੂ ਹੋ ਜਾਂਦਾ ਹੈ ਤਾਂ ਕਿਸੇ ਮੌਜੂਦਾ ਕੰਮ ਨਾ ਕੀਤਾ ਜਾਵੇ।  
ਇਹਨਾਂ ਦੀ ਇੰਨ-ਬਿੰਨ ਪਾਲਣਾ ਕੀਤੀ ਜਾਵੇ।

ਨਿਗਮ ਇੰਜੀਨੀਅਰ  
ਨਗਰ ਨਿਗਮ, ਬਠਿੰਡਾ